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ADVERTISEMENT FOR BIDS 00 0300

NOTICE IS HEREBY GIVEN, that sealed proposals are sought and requested by the Town of Caroline (‘the Owner”), in the State of New York, for Work
of a Single Contract consisting of Re-roofing of the Town Hall in accordance with Drawings, Specifications, and other Bidding and Contract Documents.

Caroline Town Hall - Roof Replacement Project 2016
2670 Slaterville Road, Slaterville Springs, NY 14881

Sealed Bids will be received until 5:00 pm, local time on Monday April 11, 2016 at the office of the Town Clerk at which time all bids will be opened
and read aloud.

»  Bids may be mailed to Town Clerk, P.O. Box 136,Slaterville Springs, NY 14881, or

>  Bids may be delivered in person to the Town Clerk, at 2668 Slaterville Road (next door to Town Hall) during business hours:

o  Tuesdays 9:00 a.m-3:00 p.m,

o  Wednesdays 9:00 a.m-1:00 p.m. and
o  Thursdays 9:00 a.m-3:00 p.m.

o Closed Mondays and Fridays.

The Bidding Documents shall be available beginning Monday, March 14, 2016 and may also be examined at the office of the Town Clerk.

Drawings, Specifications, and Bid Form(s) (Contract Documents) may be obtained from the Town Clerk, as follows:
> A payment of $15.00 is required for each complete PAPER set. A separate, non-refundable check in the amount of $10.00 per PAPER set is
required for shipping and handling. The Town Clerk’s email address is clerk@townofcaroline.org
> Inlieu of (or in addition to) a PAPER set of Construction Documents, bidders may download PDF files of all drawings and specifications, at no
cost from the Town of Caroline web site www.townofcaroline.org.

" Checks for deposit for Contract Documents shall be made payable to the Town of Caroline.

" Checks for shipping and handling costs shall be made payable to the Town of Caroline, or bidders may provide their own UPS or
FedEx account number, or pick up documents in person.
Cash is not acceptable as a deposit for Contract Documents. Partial sets requested, shall be obtained by interested parties, at their cost, with no money
returned.

CHECKS RECEIVED WITHOUT TELEPHONE NUMBER, FAX NUMBER, AND SHIPPING ADDRESS SHALL BE RETURNED:

PLANS AND SPECS WILL NOT BE SHIPPED TO POST OFFICE BOXES.

Each bid must be accompanied by certified check of bidder or Bid Bond prepared on AIA Form A310 duly executed by bidder as principal and surety
thereon by New York State approved surety company naming Owner as payee or obligee, in amount of five (5) percent of bid. Certified check or Bid
Bonds shall be returned to all except three (3) lowest bidders within three (3) days after formal opening of bids, and remaining cash, checks or bonds shall
be returned to three (3) lowest bidders within forty eight (48) hours after Owner and accepted bidder have executed Contract or, if Contract has not been
so executed, within forty five (45) days after date of opening of bids, upon demand of bidder at any time thereafter, so long as he has not been notified of
acceptance of his bid. Surety company or companies shall be acceptable to Owner, licensed to do business in New York State, and listed with U.S.
Treasury in Circular No. 570.

The successful bidder, upon his failure or refusal to execute and deliver the Contract and bonds required within ten (10) days after he has been notified of
acceptance of his bid, shall forfeit to Owner, as liquidated damages for such failure or refusal, the security deposit included with his bid.

The Owner reserves the right to waive any informalities in, or to reject, any and all bids. No bidder may withdraw his proposal within thirty (30) calendar
days of actual date of opening thereof.

Pre-Bid Conference: The Owner has scheduled a Pre-Bid Conference in order to review specific requirements of the contract. All prospective
bidders are strongly encouraged to attend. The Pre-Bid Conference is scheduled for 6:00 pm, Wednesday, March 23, 2016 at the Town Hall.

END OF SECTION 00 0300
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Instructions to Bidders

for the following PROJECT:
(Name and location or address)
Miscellaneous

THE OWNER:
(Name, legal status and address)

THE ARCHITECT:
(Name, legal status and address)

TABLE OF ARTICLES

1 DEFINITIONS

2 BIDDER’S REPRESENTATIONS

3 BIDDING DOCUMENTS

4 BIDDING PROCEDURES

5 CONSIDERATION OF BIDS

6 POST-BID INFORMATION

7 PERFORMANCE BOND AND PAYMENT BOND

8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

_AIA Document A701" - 1997

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.
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ARTICLE 1  DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the proposed Contract Documents. The Bidding
Requirements consist of the Advertisement or Invitation to Bid, Instructions to Bidders, Supplementary Instructions
to Bidders, the bid form, and other sample bidding and contract forms. The proposed Contract Documents consist of
the form of Agreement between the Owner and Contractor, Conditions of the Contract (General, Supplementary and
other Conditions), Drawings, Specifications and all Addenda issued prior to execution of the Contract.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, AIA Document A201, or in
other Contract Documents are applicable to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the Contract
which modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted
in accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated
in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of
the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or
services or a portion of the Work as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment or labor for a portion
of the Work.

ARTICLE 2 BIDDER'S REPRESENTATIONS

§ 2.1 The Bidder by making a Bid represents that:

§ 2.1.1 The Bidder has read and understands the Bidding Documents or Contract Documents, to the extent that such
documentation relates to the Work for which the Bid is submitted, and for other portions of the Project, if any, being
bid concurrently or presently under construction.

§ 2.1.2 The Bid is made in compliance with the Bidding Documents.

§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed and has correlated the Bidder’s personal observations with the requirements of the proposed Contract
Documents.

§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents without
exception.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 COPIES

§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the
Advertisement or Invitation to Bid in the number and for the deposit sum, if any, stated therein. The deposit will be
refunded to Bidders who submit a bona fide Bid and return the Bidding Documents in good condition within ten
days after receipt of Bids. The cost of replacement of missing or damaged documents will be deducted from the

deposit. A Bidder receiving a Contract award may retain the Bidding Documents and the Bidder’s deposit will be
refunded.
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§ 3.1.2 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the
Advertisement or Invitation to Bid, or in supplementary instructions to bidders.

§ 3.1.3 Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the Owner nor Architect
assumes responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding
Documents.

§ 3.1.4 The Owner and Architect may make copies of the Bidding Documents available on the above terms for the
purpose of obtaining Bids on the Work. No license or grant of use is conferred by issuance of copies of the Bidding
Documents.

§ 3.2INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

§ 3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other work
being bid concurrently or presently under construction to the extent that it relates to the Work for which the Bid is
submitted, shall examine the site and local conditions, and shall at once report to the Architect errors,
inconsistencies or ambiguities discovered.

§ 3.2.2 Bidders and Sub-bidders requiring clarification or interpretation of the Bidding Documents shall make a
written request which shall reach the Architect at least seven days prior to the date for receipt of Bids.

§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by Addendum.
Interpretations, corrections and changes of the Bidding Documents made in any other manner will not be binding,
and Bidders shall not rely upon them.

§ 3.3 SUBSTITUTIONS
§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance and quality to be met by any proposed substitution.

§ 3.3.2 No substitution will be considered prior to receipt of Bids unless written request for approval has been
received by the Architect at least ten days prior to the date for receipt of Bids. Such requests shall include the name
of the material or equipment for which it is to be substituted and a complete description of the proposed substitution
including drawings, performance and test data, and other information necessary for an evaluation. A statement
setting forth changes in other materials, equipment or other portions of the Work, including changes in the work of
other contracts that incorporation of the proposed substitution would require, shall be included. The burden of proof
of the merit of the proposed substitution is upon the proposer. The Architect’s decision of approval or disapproval of
a proposed substitution shall be final.

§ 3.3.3 If the Architect approves a proposed substitution prior to receipt of Bids, such approval will be set forth in an
Addendum. Bidders shall not rely upon approvals made in any other manner.

§ 3.3.4 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 ADDENDA
§ 3.4.1 Addenda will be transmitted to all who are known by the issuing office to have received a complete set of
Bidding Documents.

§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that
purpose.

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.
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ARTICLE 4 BIDDING PROCEDURES
§ 4.1 PREPARATION OF BIDS
§ 4.1.1 Bids shall be submitted on the forms included with the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed in a non-erasable medium.

§ 4.1.3 Sums shall be expressed in both words and figures. In case of discrepancy, the amount written in words shall
govern.

§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid.
§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter "No Change."

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids
stipulated by the Bidder. The Bidder shall make no additional stipulations on the bid form nor qualify the Bid in any
other manner.

§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder. The
Bidder shall provide evidence of legal authority to perform within the jurisdiction of the Work. Each copy shall be
signed by the person or persons legally authorized to bind the Bidder to a contract. A Bid by a corporation shall
further give the state of incorporation and have the corporate seal affixed. A Bid submitted by an agent shall have a
current power of attorney attached certifying the agent’s authority to bind the Bidder.

§ 4.2BID SECURITY

§ 4.2.1 Each Bid shall be accompanied by a bid security in the form and amount required if so stipulated in the
Instructions to Bidders. The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid
and will, if required, furnish bonds covering the faithful performance of the Contract and payment of all obligations
arising thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the
amount of the bid security shall be forfeited to the Owner as liquidated damages, not as a penalty. The amount of
the bid security shall not be forfeited to the Owner in the event the Owner fails to comply with Section 6.2.

§ 4.2.2 If a surety bond is required, it shall be written on AIA Document A310, Bid Bond, unless otherwise provided
in the Bidding Documents, and the attorney-in-fact who executes the bond on behalf of the surety shall affix to the
bond a certified and current copy of the power of attorney.

§ 4.2.3 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered
until either (a) the Contract has been executed and bonds, if required, have been furnished, or (b) the specified time
has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected.

§ 4.3 SUBMISSION OF BIDS

§ 4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid
shall be enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and
shall be identified with the Project name, the Bidder’s name and address and, if applicable, the designated portion of
the Work for which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a
separate mailing envelope with the notation "SEALED BID ENCLOSED" on the face thereof.

§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids. Bids
received after the time and date for receipt of Bids will be returned unopened.

§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.4 Oral, telephonic, telegraphic, facsimile or other electronically transmitted bids will not be considered.

§ 4.4 MODIFICATION OR WITHDRAWAL OF BID
§ 4.4.1 A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following
the time and date designated for the receipt of Bids, and each Bidder so agrees in submitting a Bid.
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§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be modified or withdrawn by
notice to the party receiving Bids at the place designated for receipt of Bids. Such notice shall be in writing over the
signature of the Bidder. Written confirmation over the signature of the Bidder shall be received, and date- and
time-stamped by the receiving party on or before the date and time set for receipt of Bids. A change shall be so
worded as not to reveal the amount of the original Bid.

§ 4.4.3 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids provided that
they are then fully in conformance with these Instructions to Bidders.

§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted.

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 OPENING OF BIDS

At the discretion of the Owner, if stipulated in the Advertisement or Invitation to Bid, the properly identified Bids
received on time will be publicly opened and will be read aloud. An abstract of the Bids may be made available to
Bidders.

§ 5.2 REJECTION OF BIDS

The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by
other data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to
rejection.

§ 5.3 ACCEPTANCE OF BID (AWARD)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid has been
submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available.
The Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid
which, in the Owner’s judgment, is in the Owner’s own best interests.

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise
specifically provided in the Bidding Documents, and to determine the low Bidder on the basis of the sum of the Base
Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 CONTRACTOR’S QUALIFICATION STATEMENT

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request, a properly
executed AIA Document A305, Contractor’s Qualification Statement, unless such a Statement has been previously
required and submitted as a prerequisite to the issuance of Bidding Documents.

§ 6.2 OWNER’S FINANCIAL CAPABILITY

The Owner shall, at the request of the Bidder to whom award of a Contract is under consideration and no later than
seven days prior to the expiration of the time for withdrawal of Bids, furnish to the Bidder reasonable evidence that
financial arrangements have been made to fulfill the Owner’s obligations under the Contract. Unless such reasonable
evidence is furnished, the Bidder will not be required to execute the Agreement between the Owner and Contractor.

§ 6.3 SUBMITTALS
§ 6.3.1 The Bidder shall, as soon as practicable or as stipulated in the Bidding Documents, after notification of
selection for the award of a Contract, furnish to the Owner through the Architect in writing:
A adesignation of the Work to be performed with the Bidder’s own forces;
.2 names of the manufacturers, products, and the suppliers of principal items or systems of materials and
equipment proposed for the Work; and
.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to
a special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding
Documents.
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§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder in writing if either the Owner or
Architect, after due investigation, has reasonable objection toa person or entity proposed by the Bidder. If the
Owner or Architect has reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option,
(1) withdraw the Bid or (2) submit an acceptable substitute person or entity with an adjustment in the Base Bid or
Alternate Bid to cover the difference in cost occasioned by such substitution. The Owner may accept the adjusted
bid price or disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be
forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 BOND REQUIREMENTS

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of
the Contract and payment of all obligations arising thereunder. Bonds may be secured through the Bidder’s usual
sources.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid.
If the furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such
bonds shall be added to the Bid in determining the Contract Sum.

§ 7.1.3 If the Owner requires that bonds be secured from other than the Bidder’s usual sources, changes in cost will
be adjusted as provided in the Contract Documents.

§ 7.2 TIME OF DELIVERY AND FORM OF BONDS

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of
execution of the Contract. If the Work is to be commenced prior thereto in response to a letter of intent, the Bidder
shall, prior to commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be
furnished and delivered in accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312, Performance Bond and
Payment Bond. Both bonds shall be written in the amount of the Contract Sum.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix
thereto a certified and current copy of the power of attorney.

ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA
Document A101, Standard Form of Agreement Between Owner and Contractor Where the Basis of Payment Is a
Stipulated Sum.
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BID FORM - ROOFING WORK

PROJECT: CAROLINE TOWN HALL - ROOF REPLACEMENT PROJECT 2016

See ADVERTISEMENT FOR BIDS for date, time and place for receipt of bids.

The undersigned

(Name of Bidder)

(Address)

(Telephone)

hereby certifies that they have visited the site, examined, and fully understand the requirements and intent of Bidding and Contract Documents, including
Plans, Project Manual and Addenda issued for the Caroline Town Hall - Roof Replacement Project 2016 project, and being familiar with all conditions
surrounding construction of project, including availability of materials and labor, hereby proposes to furnish all labor, materials and equipment necessary
or proper for, or incidental to, performance of proposed work, and does hereby agree to perform all work of this project in accordance with Contract
Documents at prices stated below. These prices shall cover all expenses incurred in performing work required under Contract Documents, of which this
proposal is a part.

The Bidder agrees to furnish all Materials, Labor, and Equipment Costs for the TOTAL LUMP SUM BASE BID of:

US Dollars

(in words)

US$

(in figures)

(Dollar amounts must be TYPED, or written in ink, in both words and figures. In the case of discrepancy, the amount shown in words shall govern. Award
of contract shall be based on total Base Bid, plus or minus Alternates accepted, and qualification of bid.)

ADDENDUM RECEIPT:
We hereby acknowledge receipt of the following Addenda:

No. Date: No. Date: No. Date: No. Date:

ALTERNATES:
None.

ALLOWANCE:
The Bidder acknowledges that the amount shown in Total Base Bid includes a Contingency Allowance of $5,000.00 for use according to Owner's written
instructions.
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BID FORM - ROOFING WORK

EXECUTION OF CONTRACT:

If written notice of acceptance of this Bid is mailed or otherwise delivered to the undersigned within (45) calendar days after date of opening of the Bids or
any time thereafter, the undersigned shall, within ten (10) calendar days after date of such delivery, execute and deliver a contract in the form required by
Owner. This Bid may be withdrawn at any time prior to the scheduled time for the opening of Bids or any authorized postponement thereof.

BID SECURITY
The undersigned Contractor encloses with this Bid, the Bid Security required by Contract Documents in the form of O Certified Check or O Bid Bond
(check one) in the amount of

DOLLARS ~ (US$ )

representing not less than 5% of Base Bid.

Dated: By:

(Insert bidder's name)

Address:

If a corporation, give the state of incorporation using the phrase "a corporation organized under the laws of

If a partnership, give names of partners using also the phrase "co-partners trading and doing business under the firm name and style of

If an individual using a trade name, give individual name using also the phrase "an individual doing business under the trade name and style of

RIGHT TO WAIVE OR REJECT
In submitting this Bid, it is understood that the right is reserved by Owner to accept or reject any or all bids.

WITHDRAWAL OF BIDS
It is agreed that this Bid may not be withdrawn for a period of forty-five (45) calendar days after actual date of opening thereof.

PERFORMANCE BOND
The undersigned further agrees, if awarded the Contract, to execute and deliver to the Owner within ten (10) calendar days of signing of Contract
satisfactory combined Performance Bond in form bound in Specification, in sum equal to full amount of Contract

TIME
We agree to commence work when directed by Owner via Notice to Proceed and to complete fully said work as specified in Division 01.

SIGNATURE

Name of Bidder (Corporate name):

Signature (Corporate Officer):

Corporate Seal

Date:
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BID FORM - ROOFING WORK

CERTIFIED CORPORATE RESOLUTION

RESOLVED THAT be authorized to sign and submit the bid or proposal of this corporation for the following project:

And to include in such bid or proposal the certificate as to non-collusion required by section one hundred three-d (103-d) of the General Municipal Law as
to the act and deed of such corporation and for any inaccuracies or misstatements in such certificate this corporate bidder shall be liable under the
penalties of perjury.

The foregoing is a true and correct copy of the resolution and adopted by at a meeting of its board
of directors held on the day of , 2015.
(Secretary)

This Certified Corporate Resolution must be submitted with the Bid.
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BID FORM - ROOFING WORK

NON-COLLUSIVE BIDDING CERTIFICATION

No bid shall be accepted that does not have this form completely executed.

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the case of a joint bid, each party thereto certifies,
as to its own organization, under penalty of perjury, that to the best of knowledge and belief:

(a)

The prices in this bid have been arrived at independently without collusion, consultation, communication or agreement for the purpose of
restricting competition as to any matter relating to such prices with any other bidder or any competitor;

Unless otherwise required by law, the prices that have been quoted in this bid have not been knowingly disclosed by the bidder and shall not
knowingly be disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to any competitor;

No attempt has been made or shall be made by the bidder to insure any other person, partnership or corporation to submit or not to submit a
bid for the purpose of restricting competition;

The person signing this bid or proposal certifies that he has fully informed himself regarding the accuracy of the statement contained in this
certification and, under the penalties of perjury, affirms the truth thereof, such penalties being applicable to the bidder as well the person
signing in its behalf;

That attached hereto (if corporate bidder) is a certified copy of resolution authorizing the execution of this certificate by the signature of this bid
or proposal in behalf of the corporate bidder.

(Individual)

(Corporation)

(Signature of Officer)

(Dated)

This Non-Collusive Bidding Certificate must be submitted with the Bid.
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BID FORM - ROOFING WORK

IRANIAN ENERGY DIVESTMENT CERTIFICATION

No bid shall be accepted that does not have this form completely executed.

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the case of a joint bid, each party thereto certifies,
as to its own organization, under penalty of perjury, that to the best of their knowledge and belief, bidder is not on the list created pursuant to
paragraph (b) of subdivision 3 of section 165-a of the state finance law.

(Individual)

(Corporation)

(Signature of Officer)

(Dated)

This Certificate must be submitted with the Bid.
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INSURANCE REQUIREMENTS 00 4000

PART 1 - INSURANCE

1.1

1.2

1.3

14

1.5

1.6

No contractor shall commence work under this contract until he or she has obtained all the insurance required hereinafter and such insurance
has been approved by the Owner, nor shall Contractor allow any subcontractor to commence any work on subcontract until all similar
insurance required of subcontractor has been obtained and approved. Approval of insurance by Owner shall not relieve or decrease liability of
each contractor.

Worker's Compensations and other Mandated Insurance: Each contractor shall take out and maintain during the life of this contract statutory
Worker's Compensation and Employer’s Liability Insurance, and all other insurance required by law, for all of his or her employees engaged in
work under this contract, and in case any such work is sublet, contractor shall require subcontractor to provide all similar insurance.

Bodily injury and Property Damage Liability Insurance: Each contractor shall take out and maintain during the life of contract Commercial
General Liability Insurance Policy for Bodily Injury, including Accidental Death and Property Damage, as shall protect him or her and any
subcontractor performing work covered by this contract from claims for damage which may arise from operations under this contract, whether
such operations are by himself or herself, another subcontractor or anyone directly or indirectly employed by them. The hazard insured against
shall be listed below:

Premises Operations.

Explosion & Collapse.

Underground.

Contractual Insurance.

Broad Form Property Damage.

Independent Contractors.

Personal and Advertising Injury Liability.

Automobile Liability, Including Owned, Hired & Non-Owned Automobiles.

TemMmoow>

The required limits of liability coverage on the above listed shall be:

A.  General Liability
1. Bodily Injury and Property Damage Liability
a. Each Occurrence $ 1,000,000 (one million)
b. Aggregate $ 1,000,000 (one million)

B.  Automobile Liability
1. Automobile Liability including Hired/Non-Hired Autos
a. Combined Single Limit $ 1,000,000 (one million)

Insurance Certificates and Policies: The Certificate of Contractor's General Liability Insurance is to be filed with the Owner. The Certificate of
Insurance shall contain the following endorsement:

A.  “IT IS UNDERSTOOD THAT THE INSURANCE COMPANY WILL NOTIFY THE TOWN SUPERVISOR OF THE
TOWN OF CAROLINE at 2668 SLATERVILLE ROAD, SLATERVILLE SPRINGS, NY 14881 BY REGISTERED MAIL TWENTY (20)
DAYS PRIOR TO ANY CHANGES OR CANCELLATION OF THE POLICY.”

A copy of the Owner’s Protective Liability Insurance Policy MUST be submitted to the Town Supervisor within ten (10) days after Notice to
Proceed. The Certificate of Owner’s Protective Insurance alone is not sufficient.

The following Page contains a Sample ACORD Form that must be completed by Contractor’s Insurance Carrier and submitted as proof of

appropriate insurance coverage.
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00 4000 - INSURANCE REQUIREMENTS

ACORD’
V

CERTIFICATE OF LIABILITY INSURANCE

DATE (MMW/DD/YYYY)

BELOW.
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the
terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER

CONTACT
NAME:

PHONE

l FAX
Ext): (A/C, No):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #

INSURER A :

INSURED

INSURER B :

INSURER C :

| INSURER D :

| INSURER € :

INSURER F :

COVERAGES CERTIFICATE NUMBER:

REVISION NUMBER:

INDICATED.

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDLISUBR POLICY EFF POLICY EXP
LTR TYPE OF INSURANCE INSR|WVD POLICY NUMBER (MM/DDB/YYYY) | (MM/DD/YY YY) LIMITS
GENERAL LIABILITY EACH OCCURRENCE $
- DAMAGE TO RERTED
COMMERCIAL GENERAL LIABILITY l_ l_ PREMISES {Ea occurrence) $
I CLAIMS-MADE OCCUR MED EXP (Any one person) $
PERSONAL & ADV INJURY $
GENERALAGGREGATE $
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | §
POLICY i Loc s
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY I I {2 acadany s
ANY AUTO BODILY INJURY (Per person) | §
ALL OWNED SCHEDULED accl
AUTOS AUTOS BODILY INJURY (Per accident) | §
NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS (Per accident]
$
UMBRELLA LIAB 0CCUR I I EACH OCCURRENGCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE s
DED l lnn:unom $

WORKERS COMPENSATION

AND EMPLOYERS' LIABILITY Y/N
ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICE/MEMBER EXCLUDED? D
(Mandatory in NH)

If yes, describe under

DESCRIPTION OF OPERATIONS below

N/A r_

[

| WC STATU- I
IS

EL EACHACCIDENT

"

E.L.DISEASE - EA EMPLOYEE

"

E.L. DISEASE - POLICY LIMIT

"

1

DESCRIPTION OF OPERATIONS /LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. Allrights reserved.

The ACORD name and logo are registered marks of ACORD
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PREVAILING WAGE RATES 00 5000

PART 1 - GENERAL

1.1

1.2

RELATED DOCUMENTS

A

The data listed in this section relate to the Division 01 Specification Sections.

SUMMARY

B.

Prime Contractors are herewith advised that they must pay all their personnel according to Rates of Wages and Supplements determined
by the Commissioner of Labor of the State of New York, as prevailing in locality of site at which work will be performed.
1. The same requirement applies to all sub-contractors and sub-subcontractors.

These wage rates and supplemental benefits are subject to change. Any such change shall be deemed to be incorporated herein by
reference as of effective date of change and shall form part of these Contract Documents. Any such change shall be incorporated herein
at no change in contract sum, and contractor must include in original bid such monies, as he deems necessary to pay prevailing wages
and supplements over the course of Work.

Owner does not represent or warrant that Schedule of Wages classifications of workmen, mechanics and laborers, as required by
Section 220 of Labor Law, is complete and reserves the right to revise such schedule in the event any other occupation not mentioned in
the schedule or classifications is required in the execution of Project. Schedules of supplements to be provided and wages to be paid
shall be requested from Commissioner of Labor by the Contractor, and become part of the wage and supplement schedules embodied in
the Contract. The absence of an occupational classification shall not relieve Contractor from requirements to pay or provide prevailing
wages and supplements for occupations not listed.

General information about public works projects and prevailing wages can be found on the Department of Labor website at:
http://www.labor.ny.gov/workerprotection/publicwork/PWContents.shtm

1. On that website in the second link down, entitled Prevailing Wage Schedules and Updates, you will find a link for the following
topic: "Access Previously Requested Schedule”, where you can download a current PDF copy of the appropriate wage rates for
this specific project, using the PRC number listed below.

a.  The PRC number for this Project is 2015008503.

2. Prospective bidders must go to the DOL website with the PRC number and make certain their bid price is reflective of the actual
wage rates for the particular project. ~ Once the Town has identified a low bidder, DOL states that the contract must include the
actual wage rates (paper copies) for the project.

PART 2 - MATERIALS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 00 5000
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LAIA Document A101" - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the day of in the year
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

Miscellaneous

The Architect:
(Name, legal status, address and other information)

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

AlA Document A201™-2007,
General Conditions of the Contract
for Construction, is adopted in this
document by reference. Do not use
with other general conditions unless
this document is modified.

AIA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AIA software at 08:32:43 on 09/24/2014 under Order No.8155669664_1 which expires

on 02/19/2015, and is not for resale.
User Notes:

(1349465938)



Init.

TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS CONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS

10 INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements,
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will
be fixed in a notice to proceed.)

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, the
Owner’s time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than () days from the date
of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)

AIA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AIA software at 08:32:43 on 09/24/2014 under Order No.8155669664_1 which expires
on 02/19/2015, and is not for resale.
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Init.

Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shallbe ($ ), subject to additions and deductions as provided in the Contract
Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price Per Unit ($0.00)

§ 4.4 Allowances included in the Contract Sum, if any:
(Identify allowance and state exclusions, if any, from the allowance price.)

Item Price

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the day of a month, the
Owner shall make payment of the certified amount to the Contractor not later than the day of the month. If an
Application for Payment is received by the Architect after the application date fixed above, payment shall be made by
the Owner not later than () days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment.

AIA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AIA software at 08:32:43 on 09/24/2014 under Order No.8155669664_1 which expires
on 02/19/2015, and is not for resale.
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§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of percent ( %).
Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall
be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditions of the
Contract for Construction;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of
percent ( %);

Subtract the aggregate of previous payments made by the Owner; and
.4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as
provided in Section 9.5 of AIA Document A201-2007.

w

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the
following circumstances:
1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon Substantial
Completion of Work with consent of surety, if any.)
.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the
percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation.)

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements, if
any, which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless the
parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.
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(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below,
or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be
resolved by litigation in a court of competent jurisdiction.)

[ ] Arbitration pursuant to Section 15.4 of AIA Document A201-2007
[ ] Litigation in a court of competent jurisdiction

[ ] Other (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

%

§ 8.3 The Owner’s representative:
(Name, address and other information)

§ 8.4 The Contractor’s representative:
(Name, address and other information)
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§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in
the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for Construction.
§ 9.1.3 The Supplementary and other Conditions of the Contract:
Document Title Date Pages

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

Section Title Date Pages

§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Number Title Date

§ 9.1.6 The Addenda, if any:
Number Date Pages
Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.
§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

1 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract Documents
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unless enumerated in this Agreement. They should be listed here only if intended to be part of the
Contract Documents.)

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
A201-2007.

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document
A201-2007.)

Type of insurance or bond Limit of liability or bond amount ($0.00)

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)

(Printed name and title) (Printed name and title)
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13.6

Interpretation

1.2.3,14,41.1,5.1,6.1.2,15.1.1

Interpretations, Written

42.11,42.12,15.1.4

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,34,3.5,3.8.2,3.8.3,3.12,3.13, 3.15.1,
426,427,52.1,6.2.1,7.3.7,9.3.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4,14.2.1.1, 14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations

1.5,3.2.3,3.6,3.7,3.12.10, 3.13,4.1.1,9.6.4, 9.9.1,
10.2.2,11.1.1,11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6,
14,15.2.8,15.4

Liens

2.1.2,9.3.3,9.10.2,9.10.4, 15.2.8

Limitations, Statutes of

12.2.5,13.7,15.4.1.1

Limitations of Liability

2.3,32.2,3.5,3.12.10, 3.17,3.18.1, 4.2.6,4.2.7,
42.12,62.2,9.42,9.6.4,9.6.7,10.2.5,10.3.3,11.1.2,
11.2,11.3.7,12.2.5,13.4.2

Limitations of Time
2.1.2,22,2.4,322,3.10,3.11, 3.12.5,3.15.1,4.2.7,
52,53,54.1,6.24,7.3,74,82,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 11.1.3, 11.3.1.5,
11.3.6,11.3.10, 12.2, 13.5, 13.7, 14, 15

Loss of Use Insurance

11.3.3

Material Suppliers
1.5,3.12.1,42.4,42.6,52.1,9.3,9.4.2,9.6,9.10.5
Materials, Hazardous

10.2.4,10.3
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Materials, Labor, Equipment and
1.1.3,1.1.6,1.5.1, 3.4.1, 3.5, 3.8.2,3.8.3, 3.12, 3.13,
3.15.1,4.2.6,4.2.7,5.2.1,6.2.1,7.3.7,9.3.2, 9.3.3,
9.5.1.3,9.10.2,10.2.1.2,10.2.4, 14.2.1.1, 14.2.1.2
Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,9.4.2

Mechanic’s Lien

2.1.2,15.2.8

Mediation

8.3.1,10.3.5,10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3,
15.4.1

Minor Changes in the Work
1.1.1,3.12.8,4.2.8,7.1, 7.4

MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,3.11,4.1.2,4.2.1,5.2.3,7,8.3.1,9.7,
10.3.2,11.3.1

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
2.3,24,35,42.6,62.4,9.51,9.82,9.9.3,9.104,
12.2.1

Notice
2.2.1,2.3,2.4,324,33.1,3.7.2,3.12.9,52.1,9.7,
9.10,10.2.2, 11.1.3, 12.2.2.1, 13.3, 13.5.1, 13.5.2,
14.1,14.2,15.2.8,15.4.1

Notice, Written

2.3,24,3.3.1,3.9.2,3.12.9, 3.12.10, 5.2.1, 9.7, 9.10,
10.2.2,10.3, 11.1.3, 11.3.6, 12.2.2.1, 13.3, 14, 15.2.8,
15.4.1

Notice of Claims

3.7.4,10.2.8,15.1.2, 15.4

Notice of Testing and Inspections

13.5.1,13.5.2

Observations, Contractor’s

32,374

Occupancy

2.2.2,9.6.6,9.8,11.3.1.5

Orders, Written
1.1.1,2.3,3.9.2,7,82.2,11.3.9,12.1,12.2.2.1,13.5.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Information and Services Required of the
2.1.2,2.2,3.2.2,3.12.10, 6.1.3, 6.1.4, 6.2.5,9.3.2,
9.6.1,9.6.4,9.9.2,9.10.3,10.3.3, 11.2, 11.3, 13.5.1,
13.5.2,14.1.1.4,14.14,15.1.3

Owner’s Authority
1.5,2.1.1,2.3,24,3.42,3.8.1,3.12.10, 3.14.2, 4.1.2,
4.13,424,429,52.1,5.24,5.4.1,6.1,6.3,7.2.1,
7.3.1,822,83.1,9.3.1,9.3.2,9.5.1,9.6.4,9.9.1,
9.10.2,10.3.2, 11.1.3, 11.3.3, 11.3.10, 12.2.2, 12.3,
13.2.2,14.3,14.4,15.2.7

Owner’s Financial Capability
2.2.1,13.2.2,14.1.1.4

Owner’s Liability Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,5.4,9.6.4,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work
24,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

2.3

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

14.2

Ownership and Use of Drawings, Specifications
and Other Instruments of Service

1.1.1, 1.1.6,1.1.7,1.5,2.2.5,3.2.2,3.11, 3.17,4.2.12,
53

Partial Occupancy or Use

9.6.6,9.9,11.3.1.5

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
4.25,739,9.2,9.3,9.4,9.5,9.6.3,9.7,9.8.5,9.10.1,
14.2.3,14.2.4,14.43

Payment, Certificates for
4.25,429,933,94,95,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,13.7,14.1.1.3, 14.2.4

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.6, 14.1.1.3, 14.2.1.2
Payment, Final

42.1,429,9.8.2,9.10,11.1.2, 11.1.3, 11.4.1, 12.3,
13.7,14.2.4,14.4.3

Payment Bond, Performance Bond and
7.3.7.4,9.6.7,9.10.3, 114

Payments, Progress

9.3, 9.6, 9.8.5,9.10.3, 13.6, 14.2.3, 15.1.3
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
54.2,9513,9.6.2,9.6.3,9.6.4,9.6.7,14.2.1.2
PCB

10.3.1
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Performance Bond and Payment Bond
7.3.7.4,9.6.7,9.10.3, 114

Permits, Fees, Notices and Compliance with Laws
22.2,3.7,3.13,7.3.74,10.2.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
422,82,9.8,99.1,14.1.4,15.1.3

Progress Payments

9.3,9.6,9.8.5,9.10.3, 13.6, 14.2.3, 15.1.3

Project, Definition of

1.14

Project Representatives

42.10

Property Insurance

10.2.5,11.3

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws

1.5,3.2.3,3.6,3.7,3.12.10, 3.13,4.1.1,9.6.4, 9.9.1,
10.2.2,11.1, 11.4,13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14,
15.2.8,15.4

Rejection of Work

3.5,42.6,12.2.1

Releases and Waivers of Liens

9.10.2

Representations
3.2.1,3.5,3.12.6,6.2.2,8.2.1,9.3.3,9.42,9.5.1,9.8.2,
9.10.1

Representatives
2.1.1,3.1.1,39,4.1.1,4.2.1,422,4.2.10,5.1.1,5.1.2,
13.2.1

Responsibility for Those Performing the Work
3.3.2,3.18,4.2.3,53,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect

3.10.1,3.10.2,3.11, 3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and Samples
by Contractor

3.12

Rights and Remedies
1.1.2,2.3,2.4,3.5,3.7.4,3.15.2,4.2.6,5.3,5.4, 6.1,
6.3,7.3.1,83,9.5.1,9.7,10.2.5, 10.3, 12.2.2, 12.2.4,
134, 14,154

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2, 10.4

Safety Precautions and Programs
33.1,42.2,42.7,5.3,10.1, 10.2, 10.4
Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,9.3.1

Schedules, Construction

3.10,3.12.1,3.12.2, 6.1.3, 15.1.5.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,42.4,4.2.7,6,8.3.1, 12.1.2
Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
3.22,333,3.7.1,3.74,4.2,9.42,9.10.1, 13.5
Site Visits, Architect’s
3.74,422,42.9,9.42,9.5.1,9.9.2,9.10.1, 13.5
Special Inspections and Testing
4.2.6,12.2.1,13.5

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6, 1.2.2, 1.5, 3.11, 3.12.10, 3.17, 4.2.14
Statute of Limitations

13.7,15.4.1.1

Stopping the Work

2.3,9.7,10.3, 14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2,10.2.4

Subcontractor, Definition of

5141

SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,3.3.2,3.12.1,4.2.3,5.2.3,5.3,5.4,9.3.1.2,9.6.7
Subcontractual Relations
5.3,5.4,9.3.1.2,9.6,9.10, 10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.7,9.2,9.3, 9.8,
9.9.1,9.10.2,9.10.3, 11.1.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1,11.3.7
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Substantial Completion
4.209,8.1.1,8.1.3,8.2.3,9.42,9.8,9.9.1,9.10.3, 12.2,
13.7

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

4.13

Substitutions of Materials

3.42,35,7.3.8

Sub-subcontractor, Definition of

5.1.2

Subsurface Conditions

3.7.4

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4, 7.1.3,
7.3.7,8.2,8.3.1,9.4.2, 10, 12, 14, 15.1.3
Surety

5.4.1.2,9.8.5,9.10.2,9.10.3, 14.2.2, 15.2.7
Surety, Consent of

9.10.2,9.10.3

Surveys

223

Suspension by the Owner for Convenience
14.3

Suspension of the Work

542,143

Suspension or Termination of the Contract
54.1.1,14

Taxes

3.6,3.82.1,7.3.7.4

Termination by the Contractor

14.1, 15.1.6

Termination by the Owner for Cause
5.4.1.1,14.2,15.1.6

Termination by the Owner for Convenience
14.4

Termination of the Architect

413

Termination of the Contractor

14.2.2

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,3.3.3,4.2.2,4.2.6,4.2.9,9.4.2,9.8.3,9.9.2,
9.10.1,10.3.2, 11.4.1,12.2.1, 13.5

TIME

8

Time, Delays and Extensions of
324,374,52.3,7.2.1,7.3.1,74,8.3,9.5.1,9.7,
10.3.2,10.4, 14.3.2, 15.1.5, 15.2.5

Time Limits

2.1.2,2.2,2.4,3.2.2,3.10,3.11, 3.12.5,3.15.1, 4.2,
52,53,54,62.4,7.3,74,82,9.2,9.3.1,9.3.3,9.4.1,
9.5,9.6,9.7,9.8,9.9,9.10, 11.1.3, 12.2, 13.5, 13.7, 14,
15.1.2,15.4

Time Limits on Claims

3.7.4,10.2.8,13.7, 15.1.2

Title to Work

932,933

Transmission of Data in Digital Form

1.6

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.7.4,83.1,10.3

Unit Prices

7.33.2,73.4

Use of Documents

1.1.1,1.5,2.2.5,3.12.6, 5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.4.2

Waiver of Claims by the Contractor
9.10.5,13.4.2,15.1.6

Waiver of Claims by the Owner
9.9.3,9.10.3,9.10.4, 12.2.2.1, 13.4.2, 14.2.4, 15.1.6
Waiver of Consequential Damages

14.2.4,15.1.6

Waiver of Liens

9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3.7

Warranty
3.5,429,9.33,9.84,99.1,9.10.4,12.2.2, 13.7
Weather Delays

15.1.5.2

Work, Definition of

1.1.3

Written Consent
1.5.2,3.42,3.7.4,3.12.8,3.14.2,4.1.2,9.3.2,9.8.5,
9.9.1,9.10.2,9.10.3, 11.4.1, 13.2, 13.4.2, 15.4.4.2
Written Interpretations

42.11,4.2.12

Written Notice
2.3,2.4,3.3.1,3.9,3.12.9,3.12.10,5.2.1, 8.2.2, 9.7,
9.10,10.2.2,10.3, 11.1.3, 12.2.2, 12.2.4, 13.3, 14,
15.4.1

Written Orders
1.1.1,2.3,3.9,7,8.2.2,12.1,12.2,13.5.2, 14.3.1,
15.1.2
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 BASIC DEFINITIONS

§ 1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract
signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written order for a minor
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or
portions of Addenda relating to bidding requirements.

§ 1.1.2 THE CONTRACT

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3THE WORK

The term "Work" means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4THE PROJECT
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or
a part and which may include construction by the Owner and by separate contractors.

§ 1.1.5 THE DRAWINGS
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams.

§ 1.1.6 THE SPECIFICATIONS
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7INSTRUMENTS OF SERVICE

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8INITIAL DECISION MAKER
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.

§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 CAPITALIZATION
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4INTERPRETATION

In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and other
reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or equipment
suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to meet official
regulatory requirements or for other purposes in connection with this Project is not to be construed as publication in
derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use
and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All
copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service. The
Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the Instruments of
Service on other projects or for additions to this Project outside the scope of the Work without the specific written
consent of the Owner, Architect and the Architect’s consultants.

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM

If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, they
shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already provided in the
Agreement or the Contract Documents.

ARTICLE 2 OWNER

§ 2.1 GENERAL

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner
or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2INFORMATION AND SERVICES REQUIRED OF THE OWNER

§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide reasonable
evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the Contract.
Thereafter, the Contractor may only request such evidence if (1) the Owner fails to make payments to the Contractor
as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) the
Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due. The
Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or the
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portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.3 OWNER’S RIGHT TO STOP THE WORK

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.4 OWNER’S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such
default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may
have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from payments
then or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including Owner’s expenses
and compensation for the Architect’s additional services made necessary by such default, neglect or failure. Such
action by the Owner and amounts charged to the Contractor are both subject to prior approval of the Architect. If
payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall pay the
difference to the Owner.

ARTICLE 3 CONTRACTOR

§ 3.1 GENERAL

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express
authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means the
Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.
§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract

Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

AIA Document A201™ — 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 11
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the

/ maximum extent possible under the law. This document was produced by AIA software at 08:36:52 on 09/24/2014 under Order No.8155669664_1 which expires

on 02/19/2015, and is not for resale.

User Notes: (927739732)

Init.



§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed and correlated personal observations
with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been avoided if
the Contractor had performed such obligations. If the Contractor performs those obligations, the Contractor shall not
be liable to the Owner or Architect for damages resulting from errors, inconsistencies or omissions in the Contract
Documents, for differences between field measurements or conditions and the Contract Documents, or for
nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules and regulations, and
lawful orders of public authorities.

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences
and procedures and for coordinating all portions of the Work under the Contract, unless the Contract Documents give
other specific instructions concerning these matters. If the Contract Documents give specific instructions concerning
construction means, methods, techniques, sequences or procedures, the Contractor shall evaluate the jobsite safety
thereof and, except as stated below, shall be fully and solely responsible for the jobsite safety of such means, methods,
techniques, sequences or procedures. If the Contractor determines that such means, methods, techniques, sequences or
procedures may not be safe, the Contractor shall give timely written notice to the Owner and Architect and shall not
proceed with that portion of the Work without further written instructions from the Architect. If the Contractor is then
instructed to proceed with the required means, methods, techniques, sequences or procedures without acceptance of
changes proposed by the Contractor, the Owner shall be solely responsible for any loss or damage arising solely from
those Owner-required means, methods, techniques, sequences or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 LABOR AND MATERIALS

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.
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§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections
3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the
Architect and in accordance with a Change Order or Construction Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 WARRANTY

The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be
of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants
that the Work will conform to the requirements of the Contract Documents and will be free from defects, except for
those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or equipment not
conforming to these requirements may be considered defective. The Contractor’s warranty excludes remedy for
damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient
maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, the
Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.6 TAXES

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to
go into effect.

§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally required
at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1) subsurface
or otherwise concealed physical conditions that differ materially from those indicated in the Contract Documents or
(2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily found to exist and
generally recognized as inherent in construction activities of the character provided for in the Contract Documents, the
Contractor shall promptly provide notice to the Owner and the Architect before conditions are disturbed and in no
event later than 21 days after first observance of the conditions. The Architect will promptly investigate such
conditions and, if the Architect determines that they differ materially and cause an increase or decrease in the
Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an equitable
adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions at the site are
not materially different from those indicated in the Contract Documents and that no change in the terms of the Contract
is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the reasons. If either party
disputes the Architect’s determination or recommendation, that party may proceed as provided in Article 15.

§ 3.7.51If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.
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§ 3.8 ALLOWANCES

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

.1 Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

.3 Whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 SUPERINTENDENT

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at
the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner
through the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14
days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the
proposed superintendent or (2) that the Architect requires additional time to review. Failure of the Architect to reply
within the 14 day period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 CONTRACTOR’S CONSTRUCTION SCHEDULES

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and
Architect’s information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits
current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the
Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall
provide for expeditious and practicable execution of the Work.

§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter
as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval.
The Architect’s approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be
coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review
submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase in
Contract Sum or extension of Contract Time based on the time required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner and Architect.

§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE

The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change
Orders and other Modifications, in good order and marked currently to indicate field changes and selections made
during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required
submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the Owner
upon completion of the Work as a record of the Work as constructed.
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§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is
to demonstrate the way by which the Contractor proposes to conform to the information given and the design concept
expressed in the Contract Documents for those portions of the Work for which the Contract Documents require
submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which
the Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that
are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the
Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the
Owner or of separate contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to the
Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials,
field measurements and field construction criteria related thereto, or will do so and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and of the Contract Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect
in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop
Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
for construction means, methods, techniques, sequences and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law. If professional design services or certifications by a
design professional related to systems, materials or equipment are specifically required of the Contractor by the
Contract Documents, the Owner and the Architect will specify all performance and design criteria that such services
must satisfy. The Contractor shall cause such services or certifications to be provided by a properly licensed design
professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop
Drawings and other submittals prepared by such professional. Shop Drawings and other submittals related to the Work
designed or certified by such professional, if prepared by others, shall bear such professional’s written approval when
submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy, accuracy and
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completeness of the services, certifications and approvals performed or provided by such design professionals,
provided the Owner and Architect have specified to the Contractor all performance and design criteria that such
services must satisfy. Pursuant to this Section 3.12.10, the Architect will review, approve or take other appropriate
action on submittals only for the limited purpose of checking for conformance with information given and the design
concept expressed in the Contract Documents. The Contractor shall not be responsible for the adequacy of the
performance and design criteria specified in the Contract Documents.

§ 3.13 USE OF SITE

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 CUTTING AND PATCHING

§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition existing
prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor
except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s
consent to cutting or otherwise altering the Work.

§ 3.15 CLEANING UP

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 ACCESS TO WORK
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever
located.

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for such defense or loss when a particular design, process or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications or other documents prepared by the Owner or Architect. However, if the Contractor has reason to
believe that the required design, process or product is an infringement of a copyright or a patent, the Contractor shall
be responsible for such loss unless such information is promptly furnished to the Architect.

§ 3.18 INDEMNIFICATION

§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses and
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or
obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18.
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§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 GENERAL

§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing
architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents shall
not be restricted, modified or extended without written consent of the Owner, Contractor and Architect. Consent shall
not be unreasonably withheld.

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom the
Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 4.2 ADMINISTRATION OF THE CONTRACT

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures, or
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Documents, except as provided in Section 3.3.1.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract
Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and
deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the
Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or
charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or
employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION

Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about
matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the
Contractor. Communications by and with separate contractors shall be through the Owner.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and
equipment suppliers, their agents or employees, or other persons or entities performing portions of the Work.
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§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the
obligations under Sections 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval of safety precautions
or, unless otherwise specifically stated by the Architect, of any construction means, methods, techniques, sequences or
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is
a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in
carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of such
project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show
partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 DEFINITIONS

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not
include a separate contractor or subcontractors of a separate contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.
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§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as
practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the names of
persons or entities (including those who are to furnish materials or equipment fabricated to a special design) proposed
for each principal portion of the Work. The Architect may reply within 14 days to the Contractor in writing stating (1)
whether the Owner or the Architect has reasonable objection to any such proposed person or entity or (2) that the
Architect requires additional time for review. Failure of the Owner or Architect to reply within the 14-day period shall
constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or
Architect makes reasonable objection to such substitution.

§ 5.3 SUBCONTRACTUAL RELATIONS

By appropriate agreement, written where legally required for validity, the Contractor shall require each Subcontractor,
to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract
Documents, and to assume toward the Contractor all the obligations and responsibilities, including the responsibility
for safety of the Subcontractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and
Architect. Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the
Contract Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will
not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the
subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by the
Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to
enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed
Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the
Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and
conditions of the proposed subcontract agreement that may be at variance with the Contract Documents.
Subcontractors will similarly make copies of applicable portions of such documents available to their respective
proposed Sub-subcontractors.

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor in writing; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the
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Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS

§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s own
forces, and to award separate contracts in connection with other portions of the Project or other construction or
operations on the site under Conditions of the Contract identical or substantially similar to these including those
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is
involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with other
separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any revisions
to the construction schedule deemed necessary after a joint review and mutual agreement. The construction schedules
shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until subsequently
revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces, the Owner shall be deemed to be subject to the same obligations
and to have the same rights that apply to the Contractor under the Conditions of the Contract, including, without
excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12.

§ 6.2 MUTUAL RESPONSIBILITY

§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly report
to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable for such
proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that the
Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the
Contractor’s Work, except as to defects not then reasonably discoverable.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 OWNER’S RIGHT TO CLEAN UP

If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.
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ARTICLE 7

CHANGES IN THE WORK

§ 7.1 GENERAL

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the

Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor;
an order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the
Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive or
order for a minor change in the Work.

§ 7.2 CHANGE ORDERS
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and
Architect stating their agreement upon all of the following:
A
2
3

The change in the Work;
The amount of the adjustment, if any, in the Contract Sum; and
The extent of the adjustment, if any, in the Contract Time.

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change

Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:

A

2
3

A4

Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to

permit evaluation;

Unit prices stated in the Contract Documents or subsequently agreed upon;

Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or

As provided in Section 7.3.7.

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or
Contractor, the applicable unit prices shall be equitably adjusted.

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,

provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or

Contract Time.

§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of
those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount
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for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable
amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the
Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided
in the Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following:
.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits required
by agreement or custom, and workers’ compensation insurance;
.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or

consumed;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others;

4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to the
Work; and

.5  Additional costs of supervision and field office personnel directly attributable to the change.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured
on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
Architect will make an interim determination for purposes of monthly certification for payment for those costs and
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 MINOR CHANGES IN THE WORK

The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or
extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be
effected by written order signed by the Architect and shall be binding on the Owner and Contractor.

ARTICLE 8 TIME

§ 8.1 DEFINITIONS

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 PROGRESS AND COMPLETION
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely
commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be
furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the effective
date of such insurance.
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§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 DELAYS AND EXTENSIONS OF TIME

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of
the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by changes
ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes
beyond the Contractor’s control; or by delay authorized by the Owner pending mediation and arbitration; or by other
causes that the Architect determines may justify delay, then the Contract Time shall be extended by Change Order for
such reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 CONTRACT SUM

The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by the
Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.2 SCHEDULE OF VALUES

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the
Architect, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the
various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as the
Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing the
Contractor’s Applications for Payment.

§ 9.3 APPLICATIONS FOR PAYMENT

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. Such application shall be notarized, if required, and supported by
such data substantiating the Contractor’s right to payment as the Owner or Architect may require, such as copies of
requisitions from Subcontractors and material suppliers, and shall reflect retainage if provided for in the Contract
Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by others
whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage
and transportation to the site for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, security interests or
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encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or entities making a
claim by reason of having provided labor, materials and equipment relating to the Work.

§ 9.4 CERTIFICATES FOR PAYMENT

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to
the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is
properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification in
whole or in part as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based
on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the best of the
Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that the quality of
the Work is in accordance with the Contract Documents. The foregoing representations are subject to an evaluation of
the Work for conformance with the Contract Documents upon Substantial Completion, to results of subsequent tests
and inspections, to correction of minor deviations from the Contract Documents prior to completion and to specific
qualifications expressed by the Architect. The issuance of a Certificate for Payment will further constitute a
representation that the Contractor is entitled to payment in the amount certified. However, the issuance of a Certificate
for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-site inspections to
check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, sequences or
procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers and other data
requested by the Owner to substantiate the Contractor’s right to payment, or (4) made examination to ascertain how or
for what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount,
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible,
including loss resulting from acts and omissions described in Section 3.3.2, because of
A defective Work not remedied,;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or
equipment;
4  reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
.5  damage to the Owner or a separate contractor;
6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
.7 repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the
Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such
payment on the next Certificate for Payment.

§ 9.6 PROGRESS PAYMENTS
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.
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§ 9.6.2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the Owner
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted
Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact
Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law.

§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided
in Sections 9.6.2, 9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by
the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, shall create any fiduciary
liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity to an award
of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.7 FAILURE OF PAYMENT

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ written notice to the Owner and Architect,
stop the Work until payment of the amount owing has been received. The Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of
shut-down, delay and start-up, plus interest as provided for in the Contract Documents.

§ 9.8 SUBSTANTIAL COMPLETION

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall,
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine
Substantial Completion.
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§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate
of Substantial Completion that shall establish the date of Substantial Completion, shall establish responsibilities of the
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance, and shall fix the
time within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by
the Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion
thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if any,
the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment shall
be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 PARTIAL OCCUPANCY OR USE

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to
by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the
Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided
the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments,
retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing
concerning the period for correction of the Work and commencement of warranties required by the Contract
Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and submit
a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not
be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement between
the Owner and Contractor or, if no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT

§ 9.10.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance and
upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information
and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will
constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being
entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect and will not be canceled or allowed to expire
until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the Contractor
knows of no substantial reason that the insurance will not be renewable to cover the period required by the Contract
Documents, (4) consent of surety, if any, to final payment and (5), if required by the Owner, other data establishing
payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security interests or
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after payments are
made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging such
lien, including all costs and reasonable attorneys’ fees.
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§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if
bonds have been furnished, the written consent of surety to payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such
payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not
constitute a waiver of claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents; or
.3 terms of special warranties required by the Contract Documents.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver
of claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 SAFETY OF PERSONS AND PROPERTY
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury or loss to

employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody or control of the Contractor or the Contractor’s Subcontractors or
Sub-subcontractors; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures and utilities not designated for removal, relocation or replacement in the course of
construction.

§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their
protection from damage, injury or loss.

§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract,
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards,
promulgating safety regulations and notifying owners and users of adjacent sites and utilities.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections
10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or anyone
directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not
attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to
the Contractor’s obligations under Section 3.18.
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§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not insured,
shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall
provide sufficient detail to enable the other party to investigate the matter.

§ 10.3 HAZARDOUS MATERIALS

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the
Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to
persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl
(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately
stop Work in the affected area and report the condition to the Owner and Architect in writing.

§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory to
verify the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons
or entities who are to perform tests verifying the presence or absence of such material or substance or who are to
perform the task of removal or safe containment of such material or substance. The Contractor and the Architect will
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection.
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the
Contract Sum shall be increased in the amount of the Contractor’s reasonable additional costs of shut-down, delay and
start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants and agents and employees of any of them from and against claims,
damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence of
the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings
to the site unless such materials or substances are required by the Contract Documents. The Owner shall be responsible
for materials or substances required by the Contract Documents, except to the extent of the Contractor’s fault or
negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of a
material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to
perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s fault
or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred.
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§ 10.4 EMERGENCIES

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS
§ 11.1 CONTRACTOR’S LIABILITY INSURANCE
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims set
forth below which may arise out of or result from the Contractor’s operations and completed operations under the
Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by a
Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them
may be liable:
.1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that are
applicable to the Work to be performed;
.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the
Contractor’s employees;
.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than the
Contractor’s employees;
.4 Claims for damages insured by usual personal injury liability coverage;
.5  Claims for damages, other than to the Work itself, because of injury to or destruction of tangible
property, including loss of use resulting therefrom;
.6 Claims for damages because of bodily injury, death of a person or property damage arising out of
ownership, maintenance or use of a motor vehicle;
.7 Claims for bodily injury or property damage arising out of completed operations; and
.8  Claims involving contractual liability insurance applicable to the Contractor’s obligations under
Section 3.18.

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in the
Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an occurrence
or claims-made basis, shall be maintained without interruption from the date of commencement of the Work until the
date of final payment and termination of any coverage required to be maintained after final payment, and, with respect
to the Contractor’s completed operations coverage, until the expiration of the period for correction of Work or for such
other period for maintenance of completed operations coverage as specified in the Contract Documents.

§ 11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of the
Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the
insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies
will not be canceled or allowed to expire until at least 30 days’ prior written notice has been given to the Owner. An
additional certificate evidencing continuation of liability coverage, including coverage for completed operations, shall
be submitted with the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal or
replacement of such coverage until the expiration of the time required by Section 11.1.2. Information concerning
reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be
furnished by the Contractor with reasonable promptness.

§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to include
(1) the Owner, the Architect and the Architect’s consultants as additional insureds for claims caused in whole or in part
by the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an additional
insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s
completed operations.

§ 11.2 OWNER’S LIABILITY INSURANCE
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance.
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§ 11.3 PROPERTY INSURANCE

§ 11.3.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully
authorized to do business in the jurisdiction in which the Project is located, property insurance written on a builder’s
risk "all-risk" or equivalent policy form in the amount of the initial Contract Sum, plus value of subsequent Contract
Modifications and cost of materials supplied or installed by others, comprising total value for the entire Project at the
site on a replacement cost basis without optional deductibles. Such property insurance shall be maintained, unless
otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who are
beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person or
entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered,
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and
Sub-subcontractors in the Project.

§ 11.3.1.1 Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation,
insurance against the perils of fire (with extended coverage) and physical loss or damage including, without
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework,
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services and
expenses required as a result of such insured loss.

§ 11.3.1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of the
coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to commencement
of the Work. The Contractor may then effect insurance that will protect the interests of the Contractor, Subcontractors
and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof shall be charged to the Owner.
If the Contractor is damaged by the failure or neglect of the Owner to purchase or maintain insurance as described
above, without so notifying the Contractor in writing, then the Owner shall bear all reasonable costs properly
attributable thereto.

§ 11.3.1.3 If the property insurance requires deductibles, the Owner shall pay costs not covered because of such
deductibles.

§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work in
transit.

§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company or
companies providing property insurance have consented to such partial occupancy or use by endorsement or
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that
would cause cancellation, lapse or reduction of insurance.

§ 11.3.2 BOILER AND MACHINERY INSURANCE

The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by

law, which shall specifically cover such insured objects during installation and until final acceptance by the Owner;
this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the Work,
and the Owner and Contractor shall be named insureds.

§ 11.3.3L0OSS OF USE INSURANCE

The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss of
use of the Owner’s property due to fire or other hazards, however caused. The Owner waives all rights of action
against the Contractor for loss of use of the Owner’s property, including consequential losses due to fire or other
hazards however caused.

§ 11.3.4 If the Contractor requests in writing that insurance for risks other than those described herein or other special
causes of loss be included in the property insurance policy, the Owner shall, if possible, include such insurance, and
the cost thereof shall be charged to the Contractor by appropriate Change Order.

§ 11.3.5 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
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property insurance is to be provided on the completed Project through a policy or policies other than those insuring the
Project during the construction period, the Owner shall waive all rights in accordance with the terms of Section 11.3.7
for damages caused by fire or other causes of loss covered by this separate property insurance. All separate policies
shall provide this waiver of subrogation by endorsement or otherwise.

§ 11.3.6 Before an exposure to loss may occur, the Owner shall file with the Contractor a copy of each policy that
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision that
the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’ prior
written notice has been given to the Contractor.

§ 11.3.7 WAIVERS OF SUBROGATION

The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-subcontractors,
agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate contractors described
in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees, for damages caused by
fire or other causes of loss to the extent covered by property insurance obtained pursuant to this Section 11.3 or other
property insurance applicable to the Work, except such rights as they have to proceeds of such insurance held by the
Owner as fiduciary. The Owner or Contractor, as appropriate, shall require of the Architect, Architect’s consultants,
separate contractors described in Article 6, if any, and the subcontractors, sub-subcontractors, agents and employees
of any of them, by appropriate agreements, written where legally required for validity, similar waivers each in favor of
other parties enumerated herein. The policies shall provide such waivers of subrogation by endorsement or otherwise.
A waiver of subrogation shall be effective as to a person or entity even though that person or entity would otherwise
have a duty of indemnification, contractual or otherwise, did not pay the insurance premium directly or indirectly, and
whether or not the person or entity had an insurable interest in the property damaged.

§ 11.3.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any
applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.

§ 11.3.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss,
give bond for proper performance of the Owner’s duties. The cost of required bonds shall be charged against proceeds
received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the Owner shall
distribute in accordance with such agreement as the parties in interest may reach, or as determined in accordance with
the method of binding dispute resolution selected in the Agreement between the Owner and Contractor. If after such
loss no other special agreement is made and unless the Owner terminates the Contract for convenience, replacement of
damaged property shall be performed by the Contractor after notification of a Change in the Work in accordance with
Article 7.

§ 11.3.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in
interest shall object in writing within five days after occurrence of loss to the Owner’s exercise of this power; if such
objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the method of
binding dispute resolution in the Agreement. If the Owner and Contractor have selected arbitration as the method of
binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or, in the case of a dispute over
distribution of insurance proceeds, in accordance with the directions of the arbitrators.

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND

§ 11.4.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of the
Contract and payment of obligations arising thereunder as stipulated in bidding requirements or specifically required
in the Contract Documents on the date of execution of the Contract.

§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.
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ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 UNCOVERING OF WORK

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s
examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate
Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such costs
and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or a
separate contractor in which event the Owner shall be responsible for payment of such costs.

§ 12.2 CORRECTION OF WORK

§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby,
shall be at the Contractor’s expense.

§ 12.2.2 AFTER SUBSTANTIAL COMPLETION

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of written notice from the Owner to do so unless the Owner has previously given the Contractor
a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section
2.4.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or
partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s
liability with respect to the Contractor’s obligations other than specifically to correct the Work.
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§ 12.3 ACCEPTANCE OF NONCONFORMING WORK

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13  MISCELLANEOUS PROVISIONS

§ 13.1 GOVERNING LAW

The Contract shall be governed by the law of the place where the Project is located except that, if the parties have
selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 15.4.

§ 13.2 SUCCESSORS AND ASSIGNS

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal
representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided in
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other.
If either party attempts to make such an assignment without such consent, that party shall nevertheless remain legally
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The
Contractor shall execute all consents reasonably required to facilitate such assignment.

§ 13.3WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the
firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or
certified mail or by courier service providing proof of delivery to, the last business address known to the party giving
notice.

§ 13.4RIGHTS AND REMEDIES

§ 13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by
law.

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach there under, except as may be specifically agreed in writing.

§ 13.5 TESTS AND INSPECTIONS

§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor.

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection or
approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when and
where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, except
as provided in Section 13.5.3, shall be at the Owner’s expense.

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by
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such failure including those of repeated procedures and compensation for the Architect’s services and expenses shall
be at the Contractor’s expense.

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.5.5 [fthe Architect is to observe tests, inspections or approvals required by the Contract Documents, the Architect
will do so promptly and, where practicable, at the normal place of testing.

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.6 INTEREST

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at such rate
as the parties may agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the
place where the Project is located.

§ 13.7 TIME LIMITS ON CLAIMS

The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of
warranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements of
the final dispute resolution method selected in the Agreement within the time period specified by applicable law, but in
any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Contractor
waive all claims and causes of action not commenced in accordance with this Section 13.7.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 TERMINATION BY THE CONTRACTOR

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through
no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any other
persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for any of the

following reasons:
1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be
stopped;

.2 Anact of government, such as a declaration of national emergency that requires all Work to be stopped,

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
payment on a Certificate for Payment within the time stated in the Contract Documents; or

.4 The Owner has failed to furnish to the Contractor promptly, upon the Contractor’s request, reasonable
evidence as required by Section 2.2.1.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor,
Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work under
direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work by the
Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of days
scheduled for completion, or 120 days in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work
executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a
Subcontractor or their agents or employees or any other persons performing portions of the Work under contract with
the Contractor because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in
Section 14.1.3.
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§ 14.2 TERMINATION BY THE OWNER FOR CAUSE
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the Subcontractors;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that
sufficient cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and
after giving the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate employment of the
Contractor and may, subject to any prior rights of the surety:
.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
.2 Accept assignment of subcontracts pursuant to Section 5.4; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred
by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive
termination of the Contract.

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include profit.
No adjustment shall be made to the extent
. that performance is, was or would have been so suspended, delayed or interrupted by another cause for
which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the
Contractor shall
1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment
for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on the
Work not executed.
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ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 CLAIMS

§ 15.1.1 DEFINITION

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other relief
with respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in question
between the Owner and Contractor arising out of or relating to the Contract. The responsibility to substantiate Claims
shall rest with the party making the Claim.

§ 15.1.2 NOTICE OF CLAIMS

Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Initial
Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker. Claims
by either party must be initiated within 21 days after occurrence of the event giving rise to such Claim or within 21
days after the claimant first recognizes the condition giving rise to the Claim, whichever is later.

§ 15.1.3 CONTINUING CONTRACT PERFORMANCE

Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article 14,
the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make
payments in accordance with the Contract Documents. The Architect will prepare Change Orders and issue
Certificates for Payment in accordance with the decisions of the Initial Decision Maker.

§ 15.1.4 CLAIMS FOR ADDITIONAL COST

If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall
be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency
endangering life or property arising under Section 10.4.

§ 15.1.5 CLAIMS FOR ADDITIONAL TIME

§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided
herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated and had an adverse effect on the scheduled construction.

§ 15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this
Contract. This mutual waiver includes
.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of such
persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit except
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in
accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 INITIAL DECISION

§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial
Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise indicated
in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be required as a
condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30 days have
passed after the Claim has been referred to the Initial Decision Maker with no decision having been rendered. Unless
the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between
the Contractor and persons or entities other than the Owner.
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§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more
of the following actions: (1) request additional supporting data from the claimant or a response with supporting data
from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5)
advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks
sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial
Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seeck
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such
persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data
will be furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of the
response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in
part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on
the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute
resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other party
file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the demand
fails to file for mediation within the time required, then both parties waive their rights to mediate or pursue binding
dispute resolution proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may,
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 MEDIATION
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those waived
as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall be subject to mediation as a condition precedent to binding
dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The request
may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, mediation shall
proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of
60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an
arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the selection of the
arbitrator(s) and agree upon a schedule for later proceedings.
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§ 15.3.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 ARBITRATION

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall be made in writing, delivered
to the other party to the Contract, and filed with the person or entity administering the arbitration. The party filing a
notice of demand for arbitration must assert in the demand all Claims then known to that party on which arbitration is
permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on
the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to the Agreement shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.

§ 15.4.4 CONSOLIDATION OR JOINDER

§ 15.4.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration
permits consolidation, (2) the arbitrations to be consolidated substantially involve common questions of law or fact,
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not
described in the written consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and
Contractor under this Agreement.
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SELECTED AIA DOCUMENTS 00 9002

Contractors are required to obtain and use the following AIA documents, which can be ordered directly from the American Institute of Architects, at
http://www.aia.org/contractdocs/forcontractors/

CONTRACTOR’S QUALIFICATION STATEMENT
AIA Document A305 (1986)

An owner preparing to request bids or to award a contract for a construction project often requires a means of verifying the background, references, and
financial stability of any contractor being considered. These factors, along with the time frame for construction, are important for an owner to investigate.
Using AIA Document A305™-1986, the contractor provides a sworn, notarized statement and appropriate attachments to elaborate on important aspects
of the contractor’s qualifications.

BID BOND
AIA Document A310 (2010)

AIA Document A310™-2010, a simple, one-page form, establishes the maximum penal amount that may be due to the Owner if the selected bidder fails
to execute the contract or fails to provide any required performance and payment bonds. NOTE: A310-2010 replaces AIA Document A310™-1970
(expired December 31, 2011).

PERFORMANCE BOND AND PAYMENT BOND
AIA Document A312 (2010)

AIA Document A312™-2010 incorporates two bonds—one covering the contractor's performance, and the other covering the contractor’s obligations to
pay subcontractors and others for material and labor. In addition, AIA Document A312-2010 obligates the surety to act responsively to the Owner's
requests for discussions aimed at anticipating or preventing a contractor's default. NOTE: A312-2010 replaces AIA Document A312™-1984 (expired
December 31, 2011).

APPLICATION AND CERTIFICATION FOR PAYMENT
AIA Document G702 (1992)

AIA Document G702-1992 serves as both the contractor's application and the Owner’s certification. Its use can expedite payment and reduce the
possibility of error. If the application is properly completed and acceptable to the Owner. The form also allows the Owner to certify an amount different
than the amount applied for, with explanation provided by the Owner.

CONTINUATION SHEET
AIA Document G703 (1992)

AIA Document G703-1992, Continuation Sheet, and G702-1992, provide convenient and complete forms on which the contractor can apply for payment.
The forms require the contractor to show the status of the contract sum to date, including the total dollar amount of the work completed and stored to date,
the amount of retainage (if any), the total of previous payments, a summary of change orders, and the amount of current payment requested. AIA
Document G703-1992 breaks the contract sum into portions of the work in accordance with a schedule of values prepared by the contractor as required
by the general conditions. NOTE: The AIA does not publish a standard schedule of values form.

CONTRACTOR'’S AFFIDAVIT OF PAYMENT OF DEBTS AND CLAIMS
AIA Document G706 (1994)

The contractor submits this affidavit with the final request for payment, stating that all payrolls, bills for materials and equipment, and other indebtedness
connected with the work for which the Owner might be responsible has been paid or otherwise satisfied. AIA Document G706™-1994 requires the
contractor to list any indebtedness or known claims in connection with the construction contract that have not been paid or otherwise satisfied. The
contractor may also be required to furnish a lien bond or indemnity bond to protect the Owner with respect to each exception.
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CONTRACTOR’S AFFIDAVIT OF RELEASE OF LIENS
AIA Document G706A (1994)

AIA Document G706A™-1994 supports AIA Document G706™-1994 in the event that the Owner requires a sworn statement of the contractor stating that
all releases or waivers of liens have been received. In such event, it is normal for the contractor to submit AIA Documents G706-1994 and G706A-1994
along with attached releases or waivers of liens for the contractor, all subcontractors, and others who may have lien rights against the Owner’s property.
The contractor is required to list any exceptions to the sworn statement provided in G706A-1994, and may be required to furnish to the Owner a lien bond
or indemnity bond to protect the Owner with respect to such exceptions.

CONSENT OF SURETY TO FINAL PAYMENT
AIA Document G707 (1994)

AIA Document G707 ™-1994 is intended for use as a companion to AIA Document G706™-1994, Contractor’'s Affidavit of Payment of Debts and Claims,
on construction projects where the contractor is required to furnish a bond. By obtaining the surety’s approval of final payment to the contractor and its
agreement that final payment will not relieve the surety of any of its obligations, the Owner may preserve its rights under the bond.

END OF SECTION 00 9002
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GENERAL REQUIREMENTS 01 0000

PART 1 - GENERAL

1.1

1.2

1.3

SUMMARY OF WORK

A

The Work of the Project consists of, but is not limited to, the following:

1. Removal and legal disposal of existing roofing system in its entirety, down to existing wood deck.
2. Removal and patching of damaged wood deck.

3. Installation of complete roofing system, including gutters and downspouts.

4. Repointing of brick chimney above roof deck.

Hazardous Materials: Do not incorporate any products into work that contain asbestos, polychlorinated biphenyl (PCB), or similar known
or suspected hazardous or toxic material.
1. No hazardous materials are expected to be found.

SPECIAL REQUIREMENTS

A

The Contractor shall pay all sales, consumer, and use and other similar taxes required by law. Legal exemptions also apply. Project

shall be bid, contract drawn, and payments made in accordance with amended Tax Law Section 11.15 (a) 15 for Tax Exempt

Organizations, where all labor and material are tax exempt. The signed Contract is sufficient proof of exempt status of purchase made for

such Contract. This project is Tax Exempt and Contractors are not required to pay sales tax on materials incorporated in project.

1. Such taxes are not to be included in the Contract price, bid, or costs to be reimbursed, as the case may be. This exemption does
not, however, apply to tools, machinery, equipment or other property leased by or to the Contractor or a subcontractor or to supplies
and materials which, even though they are consumed in the performance of Contract, are not incorporated into the completed
permanent Work, and the Contractor and his subcontractors shall be responsible for and pay any and all applicable taxes, including
sales and compensating use taxes, on such leased tools, machinery, equipment or other property upon all such unincorporated
supplies and materials.

2. Owner shall supply Contractor with bona fide copies of Owner's Certificate of Exemption from New York State Sales Tax.

Contractor shall secure and pay for all required permits, governmental fees, licenses, certificates of inspection, of occupancy, of
Underwriters, and of all other required certificates for the Work, necessary for the proper execution and completion of the Work, which are
customarily secured after execution of the Contract and which are legally required at the time the bids are received or negotiations
concluded.

It is required, by the New York State Department of Labor, to pay Prevailing Wage Rates. See Section 00 5000. Contractor shall include
in his/her proposal, all anticipated wage rate increases that may occur during the life of the project.

OSHA: In addition to all requirements set forth herein all Contractors and subcontractors which perform any Work under this Contract
shall fully comply with the provisions of the Federal Occupational Safety and Health Act of 1970, as amended, and with any rules and
regulations pursuant to the Act.

When cutting or welding is to be done, the Owner MUST be notified prior to the start. In addition, the Contractor for the Work shall
provide a fire guard with proper fire extinguisher for the duration of the cutting and welding Work and shall maintain the fire guard a
minimum of sixty (60) minutes afterwards. Open burning on the site is prohibited. All possible precautions shall be taken to prevent fires.

Unless otherwise required in the bidding documents, the Agreement for the Work shall be written on AIA Document A101, Standard Form
of Agreement Between Owner and Contractor where the Basis of Payment is a Stipulated Sum.

COORDINATION WITH OCCUPANTS

A.

Full Owner Occupancy: Owner shall occupy site and existing building during entire construction period. Cooperate with Owner during
construction operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day to day
operations. Maintain existing exits unless otherwise indicated.

Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do not close or obstruct walkways,
corridors, or other occupied or used facilities without written permission from Owner and approval of authorities having jurisdiction.
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1.4

1. The Contractor shall obtain the consent of the adjoining property owners regarding temporary easements or any other manner of
physical encroachment. The Contractor shall assure free, convenient, unencumbered and direct access to properties neighboring
the Project site for the owners of such properties and their respective tenants, agents, invitees and guests.

Notify Owner not less than 72 hours in advance of activities that shall affect Owner's operations.
Do not disturb portions of Project site or building beyond areas in which the Work is indicated.

Driveways, Walkways and Entrances: Keep driveways and entrances serving premises clear and available to Owner, Owner's
employees, and emergency vehicles at all times. Do not use these areas for parking or storage of materials.

On Site Work Hours: Limit work in the existing building to normal business working hours of 6:30 a.m. to 5:30 p.m., Monday through
Friday, unless otherwise indicated. Longer hours only if required, and if approved by Owner.

Noise, Vibration, and Odors: Coordinate with Owner operations that may result in high levels of noise and vibration, odors, or other
disruption to Owner occupancy.

Employee Identification: Provide identification tags for Contractor personnel working on Project site. Require personnel to use
identification tags at all times.

TEMPORARY FACILITIES AND CONTROLS:

A

Contractor is responsible for the following:

1. Installation, operation, maintenance, and removal of each temporary facility necessary for its own normal construction activity, and
costs and use charges associated with each facility.

2. Plug in electric power cords and extension cords, supplementary plug in task lighting, and special lighting necessary exclusively for

its own activities.

Supplemental power (portable generator).

Its own field office (if desired), complete with necessary furniture, utilities, and telephone service.

Its own storage sheds sized, furnished, and equipped to accommodate materials and equipment for construction operations.

oA w

Progress cleaning of work areas affected by its operations on a daily basis.
1. Perform daily construction cleanup and final cleanup.

Secure lockup of its own tools, materials, and equipment.
Construction aids and miscellaneous services and facilities necessary exclusively for its own construction activities.

Owner shall pay the cost for water and electric power services. Contractor shall provide connections and extensions of services as
required for construction operations

Lighting: Provide temporary lighting with local switching that provides adequate illumination for construction operations, observations,
inspections, and traffic conditions.

Provide project superintendent with cellular telephone or portable two way radio.

Conservation: Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of
energy, water, and materials. Coordinate use of temporary utilities to minimize waste.

Waste disposal facilities, including collection and legal disposal of its own hazardous, dangerous, unsanitary or other harmful waste
materials. Provide waste collection containers in sizes adequate to handle waste from construction operations. Comply with requirements
of authorities having jurisdiction.

Toilets: Contractor's use of specifically designated existing toilet facilities shall be permitted, as long as facilities are cleaned and
maintained in condition acceptable to Owner. At Substantial Completion, restore these facilities to condition existing before initial use.

Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by locations and classes of fire exposures.

Page 2 of 6
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1.5

1.6

1.7

1.8

DELIVERY, STORAGE, AND HANDLING

A. Al storage areas shall be approved by Owner.

B.  Maintain such areas in clean condition at all times.

C. Maintain premises and properties free from accumulation of waste, debris, and rubbish caused by operations.

D. Store combustible materials apart from building.

SCHEDULE

A. Work shall commence within ten (10) calendar days after the Notice to Proceed and be substantially complete and ready for occupancy
by Thursday, December 31, 2015.

B.  Before commencing Work, submit an updated copy of Contractor's construction schedule showing the sequence, commencement and
completion dates, and move out and in dates of Owner's personnel for all phases of Work.

C. Submittals: Provide all required submittals within fifteen (15) calendar days of Notice to Proceed or sooner, as required to maintain
project schedule.

SUBSTITUTION PROCEDURES

A.  Whenever material, article or piece of equipment is identified on Plans or Specifications by reference to manufacturers' or vendors'
names, catalog number, etc., it is intended to establish the standard of quality and performance desired. It is not the intention of Owner to
eliminate from consideration products that are comparable in quality and performance to those specified.

B.  “Or Equal” or “approved equal”: For products specified by name and accompanied by term "or equal” or "or approved equal," or "or
approved," comply with requirements below to obtain approval for use of an unnamed product.

C.  Owner shall consider requests for substitution if received within ten (10) calendar days after the Notice to Proceed. Requests received
after that time may be considered or rejected at discretion of Owner.

D. Conditions: Owner shall consider Contractor's request for substitution when all the following conditions are satisfied. If all the following
conditions are not satisfied, Owner shall return requests without action, except to record noncompliance with these requirements:

1. Requested substitution offers Owner a substantial advantage in cost, time, energy conservation or other considerations, after
deducting additional responsibilities Owner must assume. Owner's additional responsibilities may include compensation to Owner
or Engineer for redesign and evaluation services, increased cost of other construction by Owner, and similar considerations.

2. Requested substitution does not require extensive revisions to the Contract Documents.

3. Requested substitution is consistent with the Contract Documents and will produce indicated results.

4. Substitution request is fully documented and properly submitted.

5. Requested substitution will not adversely affect Contractor's construction schedule.

6. Requested substitution has received necessary approvals of authorities having jurisdiction.

7.  Requested substitution is compatible with other portions of the Work.

8. Requested substitution has been coordinated with other portions of the Work.

9. Requested substitution provides specified warranty.

10. If requested substitution involves more than one contractor, requested substitution has been coordinated with other portions of the
Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.

ALLOWANCES

A.  Use the Contingency Allowance only as directed by Architect for Owner's purposes and only by Change Orders that indicate amounts to
be charged to Allowance. Allowance amount is listed on Bid Form.

B.  Allowances shall cover the cost to Contractor for labor, materials, equipment, coordination, and all applicable taxes. Overhead and profit,
including costs for bonds and insurance shall be included in base bid Contract sum. Therefore, Contractor is NOT entitled to overhead
and profit on work compensated for under an Allowance.

C. AtProject closeout, credit unused amounts remaining in Contingency Allowance to Owner by Change Order.
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1.9 CONTRACT MODIFICATION PROCEDURES

A

Owner may issue supplemental instructions authorizing minor changes in Work, not involving adjustment to Contract Sum or Contract
Time.

Owner Initiated Proposal Requests: Owner shall issue detailed description of proposed changes in Work that may require adjustment to
Contract Sum or Contract Time. If necessary, description shall include supplemental or revised Drawings and Specifications. Work
Change Proposal Requests issued by Owner are not instructions either to stop work in progress or to execute the proposed change.
1. Within ten (10) calendar days after receipt of Proposal Request, submit quotation estimating cost adjustments to Contract Sum and
Contract Time necessary to execute the change.
a. Include list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be
made. If requested, furnish survey data to substantiate quantities.
b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
c.  Include costs of labor and supervision directly attributable to change.
d. Include updated Contractor's construction schedule indicating effects of change, including, but not limited to, changes in
activity duration, start and finish times, and activity relationship
2. On Owner's approval of Work Changes Proposal Request, Owner shall issue Change Order for signatures of Owner and Contractor.

1.10 PAYMENT PROCEDURES

A

B.

Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as forms for Applications for Payment.

Application Preparation: Complete every entry on form. Notarize and execute by a person authorized to sign legal documents on behalf

of Contractor. Owner shall return incomplete applications without action.

1. Include amounts of Change Orders and Construction Change Directives issued before last day of construction period covered by
application.

2. Stored Materials: Include in Application for Payment amounts applied for materials or equipment purchased or fabricated and
stored, but not yet installed. Differentiate between items stored on site and items stored off site.

3. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of surety to payment, for stored materials.

4. Provide supporting documentation that verifies amount requested, such as paid invoices. Match amount requested with amounts
indicated on documentation; do not include overhead and profit on stored materials.

After completing Project closeout requirements, submit final Application for Payment with releases and supporting documentation not
previously submitted and accepted, including, but not limited, to the following:

1. Evidence of completion of Project closeout requirements.

2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were
paid.

Updated final statement, accounting for final changes to the Contract Sum.

AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

AIA Document G706A, "Contractor's Affidavit of Release of Liens."

AIA Document G707, "Consent of Surety to Final Payment."

Release and Lien Waiver.

Evidence that claims (if any) have been settled.

XN OhA W

1.1 PROJECT MANAGEMENT AND COORDINATION

A.

B.

Progress Meetings: Owner shall conduct progress meetings at weekly intervals.

Attendees:  Authorized representatives of Owner, Contractor and its superintendent; major subcontractors; suppliers; and other
concerned parties shall attend the conference. Participants at the conference shall be familiar with Project and authorized to conclude
matters relating to the Work.

1.12 SUBMITTAL PROCEDURES

A.

B.

Submittals, other than physical samples, shall be sent via e-mail, reviewed and returned in electronic (PDF) format.

Installer Certificates: Submit written statements on manufacturer's letterhead certifying that Installer complies with requirements in
Contract Documents and, where required, is authorized by manufacturer for this specific Project.

Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying manufacturer complies with requirements in
Contract Documents. Include evidence of manufacturing experience where required.
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Product Certificates: Submit written statements on manufacturer's letterhead certifying that product complies with requirements in
Contract Documents.

Material Certificates: Submit written statements on manufacturer's letterhead certifying that material complies with requirements in
Contract Documents.

Material Test Reports: Submit reports written by qualified testing agency, on testing agency's standard form, indicating and interpreting
test results of material for compliance with requirements in Contract Documents.

Product Test Reports: Submit written reports indicating that current product produced by manufacturer complies with requirements in
Contract Documents. Base reports on evaluation of tests performed by manufacturer and witnessed by qualified testing agency or on
comprehensive tests performed by qualified testing agency.

113 EXECUTION

A

Examination and Acceptance of Conditions: Before proceeding with each component of the Work, examine substrates, areas, and
conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation tolerances and other
conditions affecting performance. Record observations.

Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding with Work indicates acceptance of
surfaces and conditions.

1.14 CUTTING AND PATCHING

A

Prior to starting the Work, the Contractor shall submit a written report to the Owner identifying existing damage to roads, walks, lawns,
buildings, and other property to be affected by this Contract.

Contractor shall be responsible for any cutting, fitting or patching that may be required to complete work or to make several parts fit
together.

Skilled tradesmen shall be hired as subcontractors to complete cutting and patching or removal and replacement of trade work falling
under scope of prime contractor.

If Contractor causes damage to work or property of Owner or other work on site, Contractor shall promptly remedy such damage.

Contractor shall be responsible for all breakage of existing glass that is broken due to operations of the Contractor or Subcontractors. No
matter by whom or what cause glass was broken, the Contractor shall replace all broken glass before completion and acceptance of the
Work.

Visual Requirements: Do not cut and patch construction in manner that results in visual evidence of Cutting and Patching. Do not cut

and patch construction exposed on exterior or in occupied spaces in manner that would, in Owner's opinion, reduce building's aesthetic

qualities. Remove and replace construction that has been cut and patched in visually unsatisfactory manner.

1. Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will
eliminate evidence of patching and refinishing.

2. Where patching occurs in painted surface, apply primer and intermediate paint coats over patch and apply final paint coat over
entire unbroken surface containing patch. Provide additional coats until patch blends with adjacent surfaces.

3. Use materials identical to in place materials. For exposed surfaces, use materials that visually match in place adjacent surfaces to
fullest extent possible.

1.15 CLOSEOUT PROCEDURES

A.

Inspection: Submit written request for inspection to determine Substantial Completion a minimum of ten (10) calendar days prior to date
work is completed and ready for final inspection and tests.

Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and corrected (Contractor's punch list),
indicating the value of each item on the list and reasons why the Work is incomplete.

Terminate and remove temporary facilities and partitions from Project site, along with construction tools and similar elements.
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D. Perform final cleaning. Conduct cleaning and waste removal operations to comply with local laws and ordinances and Federal and local
environmental and antipollution regulations.
1. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects. Perform touch up painting if
required.
2. Clean all areas surrounding the building with a high strength magnet to ensure no nails or metal debris are left behind.

E. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of surface to be cleaned. Do not use
cleaning agents potentially hazardous to health or property or might damage finished surfaces.

F.  Submit Manufacturers' maintenance documentation
G.  Submit final Application for Payment
H. Certificate of Insurance: Submit evidence of final, continuing insurance coverage complying with insurance requirements.

I.  Submit written warranties

END OF SECTION 01 0000
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PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A.  Drawings and general provisions of the Contract, including Division 00 and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY

A.  Section Includes:

Preparation for re-roofing.

Roof sheathing.

Standing seam metal roof panels and accessories.
Waterlice barriers.

Gutters and downspouts.

Snow guards.

Lumber.

Masonry repointing.

N>R W =

1.3 PRE-INSTALLATION MEETINGS

A. Pre-installation Conference: Attend conference at Project site.

1. Meet with Owner, Engineer, Owner's insurer if applicable, metal panel Installer, metal panel manufacturer's representative,
structural-support Installer, and installers whose work interfaces with or affects metal panels, including installers of roof accessories
and roof-mounted equipment.

2. Review and finalize construction schedule and verify availability of materials, Installer's personnel, equipment, and facilities needed
to make progress and avoid delays.

3. Review methods and procedures related to metal panel installation, including manufacturer's written instructions.

4. Examine support conditions for compliance with requirements, including alignment between and attachment to structural members.

5. Review structural loading limitations during and after roofing.

6. Review flashings, special details, drainage, penetrations, equipment curbs, and condition of other construction that affect metal
panels.

7. Review governing regulations and requirements for insurance, certificates, and tests and inspections if applicable.

8. Review temporary protection requirements for metal panel systems during and after installation.

9. Review procedures for repair of metal panels damaged after installation.

10.  Document proceedings, including corrective measures and actions required, and furnish copy of record to each participant.

1.4 ACTION SUBMITTALS

A.  Product Data: For each type of product.
1. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes for each type of
product and accessory.

B.  Shop Drawings:
1. Include fabrication and installation layouts of metal panels; details of edge conditions, joints, panel profiles, comers, anchorages,
attachment system, trim, flashings, closures, and accessories; and special details.
a. Include at least the following:
1) Ridge vent detail.
2)  Gable end cap, fascia and trim.
3) Eave fascia, gutter and soffit.
4)  Flashing and cricket around existing chimney.
2. Accessories: Include details of the flashing, trim, and anchorage systems, at a scale of not less than 1-1/2 inches per 12 inches.

C. Samples for Initial Selection: For each type of metal product indicated with factory-applied color finishes.
1. Submit actual metal samples. A paper color card is not enough.
2. Include similar Samples of trim and accessories involving color selection.
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1.5

1.6

1.7

1.8

1.9

1.10

1.1

INFORMATIONAL SUBMITTALS

A.  Product Test Reports: For each product, for tests performed by a qualified testing agency.
B.  Field quality-control reports.

C. Sample Warranties: For special warranties.

CLOSEOUT SUBMITTALS

A.  Maintenance Data: To include in maintenance manuals.

QUALITY ASSURANCE

A. Installer Qualifications: An entity that employs installers and supervisors who are trained and approved by manufacturer.
1. Build mockup of typical roof area and eave, including fascia, and soffit as shown on Drawings; approximately 48 inches square by
full thickness, including attachments, underlayment, and accessories.
2. Approval of mockups does not constitute approval of deviations from the Contract Documents contained in mockups unless Owner
specifically approves such deviations in writing.
3. Approved mockups may become part of the completed Work if undisturbed at time of Substantial Completion.

DELIVERY, STORAGE, AND HANDLING

A.  Deliver components, metal panels, and other manufactured items so as not to be damaged or deformed. Package metal panels for
protection during transportation and handling.

B.  Unload, store, and erect metal panels in a manner to prevent bending, warping, twisting, and surface damage.

C. Stack metal panels horizontally on platforms or pallets, covered with suitable weathertight and ventilated covering. Store metal panels to
ensure dryness, with positive slope for drainage of water. Do not store metal panels in contact with other materials that might cause
staining, denting, or other surface damage.

D. Retain strippable protective covering on metal panels during installation.
FIELD CONDITIONS

A.  Weather Limitations: Proceed with installation only when existing and forecasted weather conditions permit assembly of metal panels to
be performed according to manufacturers' written instructions and warranty requirements.

COORDINATION
A.  Coordinate sizes and locations of roof curbs, equipment supports, and roof penetrations with actual equipment provided.

B. Coordinate metal panel installation with rain drainage work, flashing, trim, construction of soffits, and other adjoining work to provide a
leakproof, secure, and non-corrosive installation.

WARRANTY

A.  Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or replace components of systems that fail in
materials or workmanship within specified warranty period.
1. Failures include, but are not limited to, the following:
a.  Structural failures including rupturing, cracking, or puncturing.
b.  Deterioration of metals and other materials beyond normal weathering.
2. Warranty Period:
a.  Roof sheathing: 30 years from date of Substantial Completion.
b.  Standing Seam Roofing Panels: Two years from date of Substantial Completion.

B.  Special Warranty on Panel Finishes: Manufacturer's standard form in which manufacturer agrees to repair finish or replace metal panels
that show evidence of deterioration of factory-applied finishes within specified warranty period.
1. Finish Warranty Period: 20 years from date of Substantial Completion.
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PART 2 - PRODUCTS

2.1 GENERAL

A

Products listed in this specification Section are “Basis of Design”. Equivalent products may be considered by Owner, subject to
compliance with requisites. Owner’s decision is final.

22 ROOF SHEATHING MATERIALS

A

B.

Oriented-Strand-Board Roof Sheathing: Exposure 1 sheathing with factory-laminated water-resistive barrier facer with printed fastener

location symbols.

1. Exterior Surface Facer: Medium-density, phenolic-impregnated kraft paper overlay in accordance with ICC AC266.

2. Provide panel edge clips approved for application in accordance with code approvals and panel manufacturer's written instructions.

3. Y'thickness.

4. Fasteners: Size and type complying with manufacturer's written instructions for Project conditions and requirements of authorities
having jurisdiction.
a.  Corrosion resistance: Hot-dip galvanized (ASTM A153) or stainless steel (type 304).

5. Self-Adhering Seam and Flashing Tape: Pressure-sensitive, self-adhering, cold-applied, seam tape made or recommended by
sheathing manufacturer.

Basis-of-Design Product: Provide Huber Engineered Woods LLC; ZIP System Sheathing.

23 STANDING SEAM METAL ROOF PANELS

A.  Performance Requirements:

1. Air Infiltration: Air leakage of not more than 0.06 cfm/sq. ft. when tested according to ASTM E 1680 or ASTM E 283 at a test-
pressure difference of 6.24 Ibf/sf.

2. Water Penetration under Static Pressure: No water penetration when tested according to ASTM E 1646 or ASTM E 331 at a test-
pressure difference of 6.24 Ibf/sf.

3. Wind-Uplift Resistance: Provide metal roof panel assemblies that comply with UL 580 for wind-uplift-resistance of UL90.

4, Thermal Movements: Allow for thermal movements from ambient and surface temperature changes by preventing buckling, opening
of joints, overstressing of components, failure of joint sealants, failure of connections, and other detrimental effects. Base
calculations on surface temperatures of materials due to both solar heat gain and nighttime-sky heat loss.

B. Vertical-Rib, Snap-Joint, Standing-Seam Metal Roof Panels: Formed with vertical ribs at panel edges and intermediate stiffening ribs
symmetrically spaced between ribs; designed for sequential installation by mechanically attaching panels to supports using concealed
clips located under one side of panels, engaging opposite edge of adjacent panels, and snapping panels together.

C. Basis of Design Product: H-F 16 system by Ideal Roofing Company, Ltd., Ottawa, Canada.

1. Hot-dip galvanized steel, ASTM A525, G90.

2. Thickness: 26 ga (0.026")

3. Coverage: 16 inches.

4, Height:1%"+

5. With stiffener ribs and concealed fasteners.

6.  Finish: Kynar 500. Color to be selected by Owner.

24 MISCELLANEOUS MATERIALS AND ACCESSORIES

A.  Panel Accessories: Provide components required for a complete, weathertight panel system including trim, copings, fasciae, mullions,
sills, corner units, clips, flashings, sealants, gaskets, fillers, closure strips, and similar items. Match material and finish of metal panels
unless otherwise indicated.

1. Closures: Provide closures at eaves and ridges, fabricated of same metal as metal panels.

2. Closure Strips: Closed-cell, expanded, cellular, rubber or crosslinked, polyolefin-foam or closed-cell laminated polyethylene;
minimum 1-inch- thick, flexible closure strips; cut or pre-molded to match metal panel profile. Provide closure strips where indicated
or necessary to ensure weathertight construction.

B. Flashing and Trim: Provide flashing and trim formed from same material as metal panels as required to seal against weather and to

provide finished appearance. Locations include, but are not limited to, eaves, rakes, corners, bases, framed openings, ridges, fasciae,
and fillers. Finish flashing and trim with same finish system as adjacent metal panels.
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C.

Gutters: Formed from same material as roof panels, complete with end pieces, outlet tubes, and other special pieces as required.
Fabricate in minimum 96-inch- long sections, of size and metal thickness according to SMACNA's "Architectural Sheet Metal Manual."
Furnish gutter supports spaced a maximum of 36 inches o.c., fabricated from same metal as gutters. Provide wire ball strainers of
compatible metal at outlets. Color to be selected by Owner.

Downspouts: Formed from same material as roof panels. Fabricate in 10-foot- long sections, complete with formed elbows and offsets,
of size and metal thickness according to SMACNA's "Architectural Sheet Metal Manual." Color to be selected by Owner.

Panel Fasteners: Galvanized or stainless steel, recommended by manufacturer.

Snowguards: Two 1" diameter galvanized G90 steel bars inserted with a special plastic protector into 1/8" thick galvanized G90 steel
brackets with two 1 1/4" diameter holes. Each bracket includes: 8 screws (14 x 2 HHA), with neoprene washers.

1. Basis of Design Product: IdealGuard by Ideal Roofing Company, Ltd., Ottawa, Canada.

2. Color to be selected by Owner.

Lumber: Provide blocking and reinforcements as shown on drawings, and as required for a complete, durable roof system.
1. Provide replacement wood planks as required to replace damaged or rotted decking. Existing decking is assumed to be Hemlock.

Panel Sealants: Provide sealant types recommended by manufacturer that are compatible with panel materials, are non-staining, and do
not damage panel finish.

Underlayment: Self-Adhering, High-Temperature Underlayment: Provide self-adhering, cold-applied, sheet underlayment, a minimum of
30 mils thick, consisting of slip-resistant, polyethylene-film top surface laminated to a layer of butyl or SBS-modified asphalt adhesive,
with release-paper backing. Provide primer when recommended by underlayment manufacturer.

1. Basis of Design Product: Grace Ice and Water Shield HT.

Louver: Provide one louver where shown on drawings, for attic ventilation, as follows:
1. Aluminum, with white Kynar finish.

2. Four square feet of open area.

3. Withintegral insect screen.

25 FABRICATION

A

General: Fabricate and finish metal panels and accessories at the factory, by manufacturer's standard procedures and processes, as
necessary to fulfill indicated performance requirements demonstrated by laboratory testing. Comply with indicated profiles and with
dimensional and structural requirements.

On-Site Fabrication: Subject to compliance with requirements of this Section, metal panels may be fabricated on-site using UL-certified,
portable roll-forming equipment if panels are of same profile and warranted by manufacturer to be equal to factory-formed panels.
Fabricate according to equipment manufacturer's written instructions and to comply with details shown.

Provide panel profile, including major ribs and intermediate stiffening ribs, if any, for full length of panel.

Sheet Metal Flashing and Trim: Fabricate flashing and trim to comply with manufacturer's recommendations and recommendations in
SMACNA's "Architectural Sheet Metal Manual" that apply to design, dimensions, metal, and other characteristics of item indicated.

2.6 FINISHES

A.

Protect mechanical and painted finishes on exposed surfaces from damage by applying a strippable, temporary protective covering
before shipping.

Appearance of Finished Work: Variations in appearance of abutting or adjacent pieces are acceptable if they are within one-half of the
range of approved Samples. Noticeable variations in same piece are unacceptable. Variations in appearance of other components are
acceptable if they are within the range of approved Samples and are assembled or installed to minimize contrast.

Steel Panels and Accessories:
1. Two-Coat Fluoropolymer: AAMA 621. Fluoropolymer finish containing not less than 70 percent PVDF resin by weight in color coat.
Prepare, pre-treat, and apply coating to exposed metal surfaces to comply with coating and resin manufacturers' written instructions.
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PART 3 - EXECUTION

3.1

3.2

3.3

EXAMINATION

A

C.

Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation tolerances, metal panel

supports, and other conditions affecting performance of the Work.

1. Examine primary and secondary roof framing to verify that rafters, purlins, angles, channels, and other structural panel support
members and anchorages have been installed within alignment tolerances required by metal roof panel manufacturer.

2. Examine solid roof sheathing to verify that sheathing joints are supported by framing or blocking and that installation is within
flatness tolerances required by metal roof panel manufacturer.
a. Verify that air- or water-resistive barriers have been installed over sheathing or backing substrate to prevent air infiltration or

water penetration.

Examine roughing-in for components and systems penetrating metal panels to verify actual locations of penetrations relative to seam
locations of metal panels before installation.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION FOR RE-ROOFING

A

Protect existing building, windows, walkways, trees and other vegetation from damage or soiling, for the duration of the re-roofing
process.

Photographs or Video: Show existing conditions of adjoining construction and site improvements, including exterior and interior finish
surfaces that might be misconstrued as having been damaged by Re-Roofing operations. Submit before Work begins.

Regulatory Requirements: Comply with governing EPA notification regulations before beginning roofing removal. Comply with hauling
and disposal regulations of authorities having jurisdiction.

Coordinate work activities daily with Owner so Owner can place protective dust or water leakage covers over sensitive equipment or
furnishings, shut down HVAC and fire alarm or detection equipment if needed, and evacuate occupants from below the work area if
desired.

Before working over structurally impaired areas of deck, notify Owner to evacuate occupants from below the affected area. Ensure that
occupants below work area have been evacuated prior to proceeding with work over impaired deck area.

Provide temporary roofing materials as required to prevent damage to spaces below. Have sufficient and suitable materials on site to
facilitate rapid installation of temporary protection in the event of unexpected rain.

Remove existing roof system in its entirety (shingles, underlayment, felts, tar, adhesives, etc.) down to existing wood deck.
In the presence of the Owner, identify damaged portions of roof deck, blocking, etc.

Remove damaged portions of wood deck, to be replaced in kind, and as required to enter attic space to perform work indicated on
drawings.
1. Existing access to attic is a 24" x 24” access door, which may not be adequate to perform the work. There’s no lighting.

MASONRY REPOINTING AND CLEANING

A

Engage a qualified masonry subcontractor with experience in performing the required work. Subcontractor shall have completed work
similar in material, design, and extent to that indicated for this Project with record of successful in service performance.

Clean with the least destructive methods first, before proceeding with more invasive procedures, which must be pre-approved by Owner.

Remove existing brick if required and salvage for reuse, or provide new brick, to match existing.
1. Concrete brick or non-matching brick may be used where not exposed to view (within attic space).

Repoint mortar joints and repair masonry only when air temperature is between and 40 and 90 degrees F and is predicted to remain so
for at least seven (7) days after completion of work.
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Perform masonry restoration work in the following sequence:
1. Remove plant growth, mold and mildew, if any.
2. Repair existing masonry, including replacing existing masonry with new masonry materials.
3. Rake out all joints exposed to view, to be repointed.
a.  Remove mortar from joints to depth of 2 times joint width, but not less than 1/2 inch or not less than that required to expose
sound, unweathered mortar. Brush, vacuum or flush joints to remove dirt and loose debris.

4. Point mortar joints.
5. Inspect for open mortar joints and repair before cleaning to prevent the intrusion of water and other cleaning materials into the wall.
6.  After mortar has fully hardened, thoroughly clean exposed masonry surfaces of excess mortar and foreign matter; use wood

scrapers, stiff nylon or fiber brushes, and clean water, spray applied at low pressure. Protect spaces below from damage.

34 SHEATHING AND UNDERLAYMENT INSTALLATION

A

C.

Install sheathing panels in accordance with manufacturer's written instructions, requirements of applicable Evaluation Reports, and

requirements of authorities having jurisdiction.

1. Air and Moisture Barrier: Coordinate sheathing installation with flashing and joint sealant sequencing and installation and with
adjacent building air and moisture barrier components to provide complete, continuous air- and moisture- barrier.

2. Do not bridge expansion joints; allow joint spacing equal to spacing of structural supports.

3. Install panels with laminated facer to exterior. Stagger end joints of adjacent panel runs. Support all panel edges.

4, Apply ZIP System Tape at all panel seams, penetrations, and facer defects or cracks to form continuous weathertight surface.
Apply tape according to manufacturer's written instructions and requirements of ICC-ES applicable to tape application.

5. Apply liquid-applied flashing membrane at penetrations, gaps, and cracks to form continuous weathertight surface. Apply liquid
membrane according to manufacturer’s written instructions. Follow manufacturer's recommendation for integration with ZIP System
Tape.

Ice and Water Barrier:
1. Apply over the roof area indicated below:
a.  Roof perimeter for a distance up from eaves of 72 inches.
b.  Around chimney and other penetrating elements for a distance from element of 18 inches.

Existing insulation: Ensure that there’s a clear path for air movement from the eaves to the ridge within the attic.

35 METAL PANEL INSTALLATION

A

General: Install metal panels according to manufacturer's written instructions in orientation, sizes, and locations indicated. Anchor metal

panels and other components of the Work securely in place, with provisions for thermal and structural movement.

1. Shim or otherwise plumb substrates receiving metal panels.

2. Flash and seal metal panels at perimeter of all openings. Fasten with self-tapping screws. Do not begin installation until air or

water-resistive barriers and flashings that are concealed by metal panels are installed.

Install screw fasteners in pre-drilled holes.

Locate and space fastenings in uniform vertical and horizontal alignment.

Install flashing and trim as metal panel work proceeds.

Locate panel splices over, but not attached to, structural supports. Stagger panel splices and end laps to avoid a four-panel lap

splice condition.

7. Align bottoms of metal panels and fasten with blind rivets, bolts, or self-tapping screws. Fasten flashings and trim around openings
and similar elements with self-tapping screws.

2B

Metal Protection: Where dissimilar metals contact each other or corrosive substrates, protect against galvanic action as recommended in
writing by metal panel manufacturer.

Accessory Installation: Install accessories with positive anchorage to building and weathertight mounting, and provide for thermal

expansion. Coordinate installation with flashings and other components.

1. Install components required for a complete metal panel system including trim, copings, corners, seam covers, flashings, sealants,
gaskets, fillers, closure strips, and similar items. Provide types indicated by metal panel manufacturer; or, if not indicated, provide
types recommended in writing by metal panel manufacturer.

Flashing and Trim: Comply with manufacturer's written installation instructions, and SMACNA's "Architectural Sheet Metal Manual."

Provide concealed fasteners where possible, and set units true to line and level. Install work with laps, joints, and seams that are

permanently watertight.

1. Install exposed flashing and trim that is without buckling and tool marks, and that is true to line and levels indicated, with exposed
edges folded back to form hems. Install sheet metal flashing and trim to fit substrates and achieve waterproof performance.
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2. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim. Space movement joints at a maximum of 10
feet with no joints allowed within 24 inches of corner or intersection. Where lapped expansion provisions cannot be used or would
not be sufficiently waterproof, form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled with mastic
sealant (concealed within joints).

Gutters: Join sections with riveted and soldered or lapped and sealed joints. Attach gutters to eave with gutter hangers spaced not more
than 36 inches o.c. using manufacturer's standard fasteners. Provide end closures and seal watertight with sealant. Provide for thermal
expansion.

Downspouts: Join sections with telescoping joints. Provide fasteners designed to hold downspouts securely 1 inch away from walls;
locate fasteners at top and bottom and at approximately 60 inches o.c. in between.
1. Provide elbows at base of downspouts to direct water away from building.

3.6 FIELD QUALITY CONTROL

A

D.

Manufacturer's Field Service: Engage a factory-authorized service representative to test and inspect completed metal panel installation,
including accessories. Report results in writing.

Remove and replace applications where tests and inspections indicate that they do not comply with specified requirements.

Additional tests and inspections, at Contractor's expense, are performed to determine compliance of replaced or additional work with
specified requirements.

Prepare test and inspection reports.

3.7 CLEANING AND PROTECTION

A

Collect and place demolished materials in containers. Promptly dispose of demolished materials. Do not allow demolished materials to
accumulate on site. Transport demolished materials off Owner's property and legally dispose of them.

Remove temporary protective coverings and strippable films, if any, as metal panels are installed, unless otherwise indicated in
manufacturer's written installation instructions. On completion of metal panel installation, clean finished surfaces as recommended by
metal panel manufacturer. Maintain in a clean condition during construction.

Replace metal panels that have been damaged or have deteriorated beyond successful repair by finish touchup or similar minor repair
procedures.
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PART 5 - PHOTOS
51 GENERAL

A.  The following photos are provided for information purposes only. Their date varies. The Contractor is responsible for the verification of
existing conditions.

Area of missing vertical truss members (2015) Roof deck rot and typical truss (2015)

Former cupola support (2002) Rot around chimney (2002)
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Typical attic view (2002) Brick chimney showing creosote and leaking near peak (2002)

END OF SECTION 07 0000
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